
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               
DATE : 11/29/06 
                                                                                                                   
PAGE : 250 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,399,287.54                                                   ROUTE : 
     CALL ORDER   : 250                     CONTRACT ID : R -28400-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 04/19/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
                                          CONTRACT TIME : 08/01/07  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  --------------------------------------------------------------------------------------------------------------------
----------- 
                                                                                                         TOTAL         
% OVER 
  RANK     VENDOR NO./NAME                                                                               BID           
LOW BID 
  --------------------------------------------------------------------------------------------------------------------
----------- 
   1   35-0225940     H.G. CHRISTMAN CONSTRUCTION                                                $     1,298,305.22   
94.6666% 
   2   35-1561256     KASER-SPRAKER CONSTRUCTION                                                 $     1,371,450.00  
100.0000% 
   3   35-0888309     CASTEEL CONSTRUCTION CORP                                                  $     1,411,441.44  
102.9160% 
 
======================================================================================================================
============== 
                                          |(   1  ) 35-0225940          |(   2  ) 35-1561256          |(   3  ) 35-
0888309 
                                          |H.G. CHRISTMAN CONSTRUCTION  |KASER-SPRAKER CONSTRUCTION   |CASTEEL 
CONSTRUCTION CORP 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          
AMOUNT 
------------------------------------------+----------------------------+----------------------------+-----------------
----------- 
SECTION 0001   ENHANCEMENT, RESTORATION OF STUDEBAKER   NATIONAL MUSEUM 
                                          |                             |                             | 
0001 105-06845                       LUMP |    1578.00000        1578.00|    5000.00000        5000.00|    1780.00000        
1780.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 110-01001                       LUMP |   15255.00000       15255.00|   68000.00000       68000.00|    5000.00000        
5000.00 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/19/06 
                                                                                                                   PAGE : 250 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,399,287.54                                                   ROUTE : 
     CALL ORDER   : 250                     CONTRACT ID : R -28400-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 04/19/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
                                          CONTRACT TIME : 08/01/07  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-0225940     CHRISTMAN, H.G. CONSTRUCTION                                               $     1,298,305.22   94.6666% 
   2   35-1561256     KASER-SPRAKER CONSTRUCTION                                                 $     1,371,450.00  100.0000% 
   3   35-0888309     CASTEEL CONSTRUCTION CORP                                                  $     1,411,441.44  102.9160% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0225940          |(   2  ) 35-1561256          |(   3  ) 35-0888309 
                                          |CHRISTMAN, H.G. CONSTRUCTION |KASER-SPRAKER CONSTRUCTION   |CASTEEL CONSTRUCTION CORP 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ENHANCEMENT, RESTORATION OF STUDEBAKER   NATIONAL MUSEUM 
                                          |                             |                             | 
0001 105-06845                       LUMP |    1578.00000        1578.00|    5000.00000        5000.00|    1780.00000        1780.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 110-01001                       LUMP |   15255.00000       15255.00|   68000.00000       68000.00|    5000.00000        5000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0003 201-06587                1.000  ACRE |    4208.00000        4208.00|    5200.00000        5200.00|    3100.00000        3100.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0004 202-02240              237.000  SYS  |      10.00000        2370.00|      10.00000        2370.00|       4.00000         948.00 
  PAVEMENT REMOVAL                        |                             |                             | 
0005 202-02278               52.000  LFT  |      26.31000        1368.12|      11.00000         572.00|       5.00000         260.00 
  CURB, CONCRETE, REMOVE                  |                             |                             | 
0006 202-03000                       LUMP |    5103.00000        5103.00|    7500.00000        7500.00|    4600.00000        4600.00 
  HOUSES AND BUILDINGS, REMOVE            |                             |                             | 
0007 202-03135             2638.000  SFT  |       1.60000        4220.80|      14.00000       36932.00|       4.00000       10552.00 
  REGULATED ASBESTOS CONTAINING MATERIALS |                             |                             | 
  REMOVE                                  |                             |                             | 
0008 202-03875                3.000  EACH |    1683.33000        5049.99|    1800.00000        5400.00|    2100.00000        6300.00 
  CONCRETE STEPS, REMOVE                  |                             |                             | 
0009 202-52710               51.000  SYS  |      31.57000        1610.07|      20.00000        1020.00|       4.00000         204.00 
  SIDEWALK, CONCRETE, REMOVE              |                             |                             | 
0010 202-91010                6.000  EACH |     420.83000        2524.98|     300.00000        1800.00|     480.00000        2880.00 
  TREE, 24 IN., REMOVE                    |                             |                             | 
0011 202-96022                2.000  EACH |    1262.50000        2525.00|    1800.00000        3600.00|     335.00000         670.00 
  CONCRETE FOUNDATION, REMOVE             |                             |                             | 
0012 203-02000              522.000  CYS  |      37.22000       19428.84|      17.75000        9265.50|      26.00000       13572.00 
  EXCAVATION, COMMON                      |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/19/06 
                                                                                                                   PAGE : 250 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,399,287.54                                                   ROUTE : 
     CALL ORDER   : 250                     CONTRACT ID : R -28400-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 04/19/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0225940          |(   2   ) 35-1561256         |(   3  ) 35-0888309 
                                          |CHRISTMAN, H.G. CONSTRUCTION |KASER-SPRAKER CONSTRUCTION   |CASTEEL CONSTRUCTION CORP 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0013 210-05758                       LUMP |  977021.00000      977021.00|  979305.65000      979305.65| 1111800.00000     1111800.00 
  BUILDING , STUDEBAKER ARCHIVES          |                             |                             | 
0014 210-06544                4.000  EACH |     652.25000        2609.00|     125.00000         500.00|     970.00000        3880.00 
  WINDOWS , WELL GRATE, REMOVE            |                             |                             | 
0015 211-02050              266.000  CYS  |      15.78000        4197.48|      14.00000        3724.00|      20.00000        5320.00 
  B BORROW                                |                             |                             | 
0016 213-08058              244.100  CYS  |      64.18000       15666.34|      63.00000       15378.30|      57.00000       13913.70 
  FLOWABLE BACKFILL                       |                             |                             | 
0017 301-07448              313.530  TON  |      29.46000        9236.59|      35.00000       10973.55|      32.00000       10032.96 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0018 304-07489               10.400  TON  |     155.48000        1616.99|     160.00000        1664.00|     139.00000        1445.60 
  HMA PATCHING, TYPE A                    |                             |                             | 
0019 402-07432               75.370  TON  |      91.54000        6899.37|     120.00000        9044.40|      96.00000        7235.52 
  HMA SURFACE, TYPE A                     |                             |                             | 
0020 402-07440              150.740  TON  |      61.02000        9198.15|      90.00000       13566.60|      64.00000        9647.36 
  HMA BASE, TYPE A                        |                             |                             | 
0021 604-07897               20.800  SYS  |     184.86000        3845.09|      65.00000        1352.00|      30.00000         624.00 
  CURB RAMP, CONCRETE, C                  |                             |                             | 
0022 604-91531               90.900  SYS  |      48.60000        4417.74|      50.00000        4545.00|      37.00000        3363.30 
  SIDEWALK, CONCRETE, 4 IN.               |                             |                             | 
0023 605-06120              337.000  LFT  |      49.55000       16698.35|      22.00000        7414.00|      27.00000        9099.00 
  CURB, CONCRETE                          |                             |                             | 
0024 610-08446              149.600  SYS  |      55.87000        8358.15|      50.00000        7480.00|      35.00000        5236.00 
  PCCP FOR APPROACHES, 6 IN.              |                             |                             | 
0025 621-06559             1533.000  SYS  |       0.47000         720.51|       1.00000        1533.00|       1.00000        1533.00 
  MULCHED SEEDING, R                      |                             |                             | 
0026 621-98038               11.000  CYS  |      44.18000         485.98|      50.00000         550.00|      50.00000         550.00 
  MULCH, HARDWOOD SHREDDED BARK           |                             |                             | 
0027 622-05626               11.000  EACH |     247.27000        2719.97|     225.00000        2475.00|     227.00000        2497.00 
  PLANT, CONIFEROUS EVERGREEN, CONE,      |                             |                             | 
  BROAD UPRIGHT, OVER 72 TO 96 IN.        |                             |                             | 
0028 622-05640               41.000  EACH |      47.34000        1940.94|      30.00000        1230.00|      27.00000        1107.00 
  PLANT, DECIDUOUS SHRUB, OVER 24 TO 36   |                             |                             | 
  IN.                                     |                             |                             | 
0029 622-05650                9.000  EACH |     268.33000        2414.97|     275.00000        2475.00|     294.00000        2646.00 
  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                             |                             | 
  OVER 2 TO 2.5 IN.                       |                             |                             | 
0030 711-90932              134.000  LFT  |       3.00000         402.00|       3.00000         402.00|       3.00000         402.00 
  EDGING, STEEL , 5 IN.                   |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/19/06 
                                                                                                                   PAGE : 250 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,399,287.54                                                   ROUTE : 
     CALL ORDER   : 250                     CONTRACT ID : R -28400-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 04/19/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0225940          |(   2   ) 35-1561256         |(   3  ) 35-0888309 
                                          |CHRISTMAN, H.G. CONSTRUCTION |KASER-SPRAKER CONSTRUCTION   |CASTEEL CONSTRUCTION CORP 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0031 712-04686                       LUMP |    3472.00000        3472.00|     900.00000         900.00|    4200.00000        4200.00 
  FIRE PROTECTION SIAMESE CONNECTION      |                             |                             | 
0032 715-05062                       LUMP |    4555.00000        4555.00|    4600.00000        4600.00|    3000.00000        3000.00 
  WATER SERVICE LINE , DOMESTIC, COPPER,  |                             |                             | 
  1 IN.                                   |                             |                             | 
0033 715-05149              189.000  LFT  |      32.98000        6233.22|      34.00000        6426.00|      29.00000        5481.00 
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                             |                             | 
0034 715-91361               32.000  LFT  |      49.97000        1599.04|      50.00000        1600.00|      28.00000         896.00 
  PIPE, PVC, 6 IN.                        |                             |                             | 
0035 715-98265                1.000  LFT  |    7785.00000        7785.00|    7500.00000        7500.00|    8200.00000        8200.00 
  WATER MAIN, DUCTILE IRON, 4 IN.         |                             |                             | 
0036 720-45205                3.000  EACH |    1578.00000        4734.00|    1600.00000        4800.00|    3900.00000       11700.00 
  CATCH BASIN, A2                         |                             |                             | 
0037 720-90984                1.000  EACH |   39453.00000       39453.00|   40000.00000       40000.00|   31200.00000       31200.00 
  MANHOLE, C2                             |                             |                             | 
0038 801-06775                       LUMP |    3934.00000        3934.00|    3200.00000        3200.00|    3300.00000        3300.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0039 802-03896                3.000  EACH |     333.67000        1001.01|     425.00000        1275.00|     420.00000        1260.00 
  BOLLARD , STEEL PIPE                    |                             |                             | 
0040 805-08459                       LUMP |   73430.00000       73430.00|   70000.00000       70000.00|   77400.00000       77400.00 
  SHELVING , HIGH DENSITY                 |                             |                             | 
0041 805-95889              765.000  LFT  |       0.58000         443.70|       0.60000         459.00|       1.00000         765.00 
  WIRE, NO. 10 COPPER, 1C                 |                             |                             | 
0042 807-03972              255.000  LFT  |       3.21000         818.55|       3.20000         816.00|       4.00000        1020.00 
  CONDUIT, PVC, 1 IN., SCHEDULE 40, FOR   |                             |                             | 
  ELECTRIC                                |                             |                             | 
0043 807-04654                4.000  EACH |    4134.75000       16539.00|    4500.00000       18000.00|    5300.00000       21200.00 
  LIGHT POLE AND BASE                     |                             |                             | 
0044 808-06713              101.000  LFT  |       0.28000          28.28|       2.00000         202.00|       1.00000         101.00 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0045 808-06714              400.000  LFT  |       0.29000         116.00|       2.00000         800.00|       1.00000         400.00 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0046 808-97222                2.000  EACH |      52.50000         105.00|     100.00000         200.00|     340.00000         680.00 
  PAVEMENT MESSAGE MARKINGS, PAINT,       |                             |                             | 
  HANDICAP SYMBOL                         |                             |                             | 
0047 621-01004                1.000  EACH |     368.00000         368.00|     400.00000         400.00|     440.00000         440.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
     SECTION TOTALS                       |           $     1,298,305.22|           $     1,371,450.00|           $     1,411,441.44 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,298,305.22|           $     1,371,450.00|           $     1,411,441.44 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/19/06 
                                                                                                                   PAGE : 300 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 14,158,230                                                     ROUTE : 
     CALL ORDER   : 300                     CONTRACT ID : R -28547-A                   COUNTIES : MARION 
     LETTING DATE : 04/19/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
                                          CONTRACT TIME : 09/28/07  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1139301     E & B PAVING, INC.                                                         $    11,935,143.92  100.0000% 
   2   35-1128289     BEATY CONSTRUCTION, INC.                                                   $    12,031,579.00  100.8080% 
   3   35-0918397     RIETH RILEY CONSTRUCTION                                                   $    12,425,000.00  104.1043% 
   4   35-1917625     MILESTONE CONTRACTORS, L.P.                                                $    12,978,000.00  108.7377% 
   5   05-0558668     WEDDLE BROTHERS HIGHWAY GROUP LLC                                          $    13,370,817.00  112.0290% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2  ) 35-1128289          |(   3  ) 35-0918397 
                                          |E & B PAVING, INC.           |BEATY CONSTRUCTION, INC.     |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ADDED TRAVEL LANES 
                                          |                             |                             | 
0001 105-06845                       LUMP |  112000.00000      112000.00|  100000.00000      100000.00|  125000.00000      125000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07038               24.000  MOS  |    2550.00000       61200.00|    1800.00000       43200.00|    2500.00000       60000.00 
  FIELD OFFICE, A                         |                             |                             | 
0003 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 110-01001                       LUMP |  597990.00000      597990.00|  604000.00000      604000.00|  650633.15000      650633.15 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 201-52370                       LUMP |  239000.00000      239000.00|  241960.00000      241960.00|  245000.00000      245000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0008 202-02189                1.000  EACH |      55.53000          55.53|      58.00000          58.00|      56.00000          56.00 
  BRIDGE IDENTIFICATION MARKERS, REMOVE   |                             |                             | 
  AND RESET                               |                             |                             | 
0009 202-02240              216.000  SYS  |      15.00000        3240.00|      23.00000        4968.00|      15.00000        3240.00 
  PAVEMENT REMOVAL                        |                             |                             | 
0010 202-02241             4268.000  LFT  |       1.60000        6828.80|       1.10000        4694.80|       1.60000        6828.80 
  GUARDRAIL, REMOVE                       |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/19/06 
                                                                                                                   PAGE : 300 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 14,158,230                                                     ROUTE : 
     CALL ORDER   : 300                     CONTRACT ID : R -28547-A                   COUNTIES : MARION 
     LETTING DATE : 04/19/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-1128289         |(   3  ) 35-0918397 
                                          |E & B PAVING, INC.           |BEATY CONSTRUCTION, INC.     |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0011 202-02272              180.000  LFT  |      11.00000        1980.00|      11.50000        2070.00|      11.00000        1980.00 
  PAVED SIDE DITCH, REMOVE                |                             |                             | 
0012 202-02276                4.000  EACH |     200.00000         800.00|     700.00000        2800.00|     200.00000         800.00 
  GUTTER TURNOUT, REINFORCED CONCRETE,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0013 202-02771                1.000  EACH |    3360.00000        3360.00|    3500.00000        3500.00|    3360.00000        3360.00 
  CONCRETE APRON, REMOVE                  |                             |                             | 
0014 202-02859                1.000  EACH |    1150.00000        1150.00|    1200.00000        1200.00|    1150.00000        1150.00 
  GRATED BOX END SECTION, REMOVE          |                             |                             | 
0015 202-51133              908.000  LFT  |      20.00000       18160.00|       1.30000        1180.40|      20.00000       18160.00 
  RAILING, REMOVE                         |                             |                             | 
0016 202-51328                       LUMP |  187024.00000      187024.00|  223867.24000      223867.24|  195000.00000      195000.00 
  PRESENT STRUCTURE, REMOVE PORTIONS      |                             |                             | 
0017 202-51368              244.000  SYS  |      20.00000        4880.00|       8.00000        1952.00|      10.00000        2440.00 
  SLOPEWALL, REMOVE                       |                             |                             | 
0018 202-78515                       LUMP |   10883.50000       10883.50|   11000.00000       11000.00|   11000.00000       11000.00 
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                             |                             | 
0019 202-91840              340.000  LFT  |       3.00000        1020.00|       3.10000        1054.00|       4.00000        1360.00 
  FENCE, CHAIN LINK, REMOVE               |                             |                             | 
0020 202-94793               73.000  LFT  |      30.00000        2190.00|      22.00000        1606.00|      30.00000        2190.00 
  BARRIER, MEDIAN, CONCRETE, REMOVE       |                             |                             | 
0021 202-96133              152.000  LFT  |      30.00000        4560.00|      31.50000        4788.00|      30.00000        4560.00 
  PIPE, REMOVE , 24 IN                    |                             |                             | 
0022 203-02000            40721.000  CYS  |      12.00000      488652.00|      13.00000      529373.00|      12.70000      517156.70 
  EXCAVATION, COMMON                      |                             |                             | 
0023 203-02070            45659.000  CYS  |       5.00000      228295.00|       5.25000      239709.75|       5.05000      230577.95 
  BORROW                                  |                             |                             | 
0024 205-06931               49.000  TON  |      30.00000        1470.00|      31.00000        1519.00|      30.00000        1470.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0025 205-06932              216.000  LFT  |       8.45000        1825.20|       8.75000        1890.00|       8.45000        1825.20 
  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 
0026 205-06933               39.000  EACH |      67.00000        2613.00|      70.00000        2730.00|      67.00000        2613.00 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0027 205-06937             5200.000  LFT  |       1.18000        6136.00|       1.25000        6500.00|       1.18000        6136.00 
  TEMPORARY SILT FENCE                    |                             |                             | 
0028 206-51220              193.000  CYS  |     101.00000       19493.00|      78.00000       15054.00|     101.00000       19493.00 
  EXCAVATION, WET                         |                             |                             | 
0029 206-51225             1012.000  CYS  |      30.00000       30360.00|      20.00000       20240.00|      30.00000       30360.00 
  EXCAVATION, DRY                         |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/19/06 
                                                                                                                   PAGE : 300 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 14,158,230                                                     ROUTE : 
     CALL ORDER   : 300                     CONTRACT ID : R -28547-A                   COUNTIES : MARION 
     LETTING DATE : 04/19/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-1128289         |(   3  ) 35-0918397 
                                          |E & B PAVING, INC.           |BEATY CONSTRUCTION, INC.     |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0030 206-93520             1330.000  SFT  |      18.85000       25070.50|      16.00000       21280.00|      19.00000       25270.00 
  TEMPORARY SHEET PILING                  |                             |                             | 
0031 207-08263            59278.000  SYS  |       3.75000      222292.50|       4.20000      248967.60|       3.75000      222292.50 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
0032 207-08266             1315.000  SYS  |       6.50000        8547.50|       6.75000        8876.25|       6.50000        8547.50 
  SUBGRADE TREATMENT, TYPE III            |                             |                             | 
0033 210-05106                2.000  EACH |    1700.00000        3400.00|     740.00000        1480.00|     600.00000        1200.00 
  CONCRETE CURB AND GUTTER TURNOUT,       |                             |                             | 
  MODIFIED                                |                             |                             | 
0034 210-08372                1.000  EACH |   34980.89000       34980.89|   35000.00000       35000.00|   35000.00000       35000.00 
  ROADWAY WEATHER INFORMATION SYSTEM      |                             |                             | 
0035 211-06467              104.000  CYS  |      46.00000        4784.00|      45.00000        4680.00|      46.00000        4784.00 
  AGGREGATE FOR END BENT BACKFILL         |                             |                             | 
0036 211-07454            18457.000  CYS  |      19.27000      355666.39|      18.50000      341454.50|      20.00000      369140.00 
  STRUCTURE BACKFILL                      |                             |                             | 
0037 301-07448             4248.000  TON  |      19.95000       84747.60|      19.00000       80712.00|      24.00000      101952.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0038 302-07455              146.000  CYS  |      46.00000        6716.00|      34.00000        4964.00|      46.00000        6716.00 
  DENSE GRADED SUBBASE                    |                             |                             | 
0039 304-07490              123.000  TON  |      80.00000        9840.00|      80.50000        9901.50|     120.00000       14760.00 
  HMA PATCHING, TYPE B                    |                             |                             | 
0040 306-08034             2875.000  SYS  |       5.58000       16042.50|       4.40000       12650.00|       4.00000       11500.00 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0041 401-07334             4619.000  TON  |      65.00000      300235.00|      65.30000      301620.70|      80.00000      369520.00 
  QC/QA-HMA, 3, 76, SURFACE, 9.5 mm       |                             |                             | 
0042 401-07403             7160.000  TON  |      55.00000      393800.00|      55.25000      395590.00|      56.00000      400960.00 
  QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm |                             |                             | 
0043 401-07408            23356.000  TON  |      45.00000     1051020.00|      45.25000     1056859.00|      45.00000     1051020.00 
  QC/QA-HMA, 3, 64, BASE, 25.0 mm         |                             |                             | 
0044 401-08333             9545.000  TON  |      55.00000      524975.00|      55.30000      527838.50|      52.00000      496340.00 
  QC/QA-HMA, 5, 76, INTERMEDIATE, OG19.0  |                             |                             | 
  mm                                      |                             |                             | 
0045 402-07432              537.000  TON  |      70.00000       37590.00|      70.35000       37777.95|      76.00000       40812.00 
  HMA SURFACE, TYPE A                     |                             |                             | 
0046 402-07433              109.000  TON  |     100.00000       10900.00|     100.50000       10954.50|      76.00000        8284.00 
  HMA SURFACE, TYPE B                     |                             |                             | 
0047 402-07435              925.000  TON  |      50.00000       46250.00|      50.25000       46481.25|      55.00000       50875.00 
  HMA INTERMEDIATE, TYPE A                |                             |                             | 
0048 402-07438              326.000  TON  |      70.00000       22820.00|      70.50000       22983.00|      55.00000       17930.00 
  HMA INTERMEDIATE, TYPE B                |                             |                             | 
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0049 406-05520               52.110  TON  |     300.00000       15633.00|     305.00000       15893.55|     330.00000       17196.30 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0050 601-01522                4.000  EACH |    1500.00000        6000.00|    1710.00000        6840.00|    1500.00000        6000.00 
  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 
0051 601-05999                5.000  EACH |      40.00000         200.00|      49.00000         245.00|      40.00000         200.00 
  CURVED TERMINAL END                     |                             |                             | 
0052 601-06035              125.000  LFT  |      12.00000        1500.00|       6.50000         812.50|      12.00000        1500.00 
  GUARDRAIL, RESET                        |                             |                             | 
0053 601-94689                1.000  EACH |    2700.00000        2700.00|    2110.00000        2110.00|    2700.00000        2700.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0054 601-94690                1.000  EACH |    3900.00000        3900.00|    3416.00000        3416.00|    3900.00000        3900.00 
  GUARDRAIL END TREATMENT, MS             |                             |                             | 
0055 601-97774                1.000  EACH |    1000.00000        1000.00|     755.00000         755.00|    1000.00000        1000.00 
  GUARDRAIL END TREATMENT, OS, SPARE      |                             |                             | 
  PARTS PACKAGE                           |                             |                             | 
0056 601-97803                1.000  EACH |    1400.00000        1400.00|    1210.00000        1210.00|    1400.00000        1400.00 
  GUARDRAIL END TREATMENT, MS, SPARE      |                             |                             | 
  PARTS PACKAGE                           |                             |                             | 
0057 601-99105             1125.000  LFT  |      15.00000       16875.00|      14.00000       15750.00|      15.00000       16875.00 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0058 601-99108              763.000  LFT  |      21.00000       16023.00|      20.50000       15641.50|      21.00000       16023.00 
  GUARDRAIL, W BEAM, DOUBLE FACED, 6 FT.  |                             |                             | 
  3 IN. SPACING                           |                             |                             | 
0059 602-06729               13.000  EACH |      12.00000         156.00|      14.00000         182.00|      12.00000         156.00 
  BARRIER DELINEATOR                      |                             |                             | 
0060 603-01159              275.000  LFT  |      10.25000        2818.75|      10.60000        2915.00|      10.25000        2818.75 
  FENCE, CHAIN LINK, 42 IN.               |                             |                             | 
0061 603-06045              874.000  LFT  |      10.75000        9395.50|      10.55000        9220.70|      10.75000        9395.50 
  FENCE, CHAIN LINK, 48 IN.               |                             |                             | 
0062 604-07894              196.000  SYS  |     135.00000       26460.00|     136.00000       26656.00|     105.00000       20580.00 
  CURB RAMP, CONCRETE, A                  |                             |                             | 
0063 604-07901               14.000  SYS  |     135.00000        1890.00|     136.00000        1904.00|     105.00000        1470.00 
  CURB RAMP, CONCRETE, G                  |                             |                             | 
0064 604-07901              311.000  SYS  |     135.00000       41985.00|     136.00000       42296.00|     105.00000       32655.00 
  CURB RAMP, CONCRETE, G , MODIFIED       |                             |                             | 
0065 604-07902                5.000  SYS  |     135.00000         675.00|     136.00000         680.00|     105.00000         525.00 
  CURB RAMP, CONCRETE, H                  |                             |                             | 
0066 604-07903               48.000  SYS  |     135.00000        6480.00|     136.00000        6528.00|     105.00000        5040.00 
  CURB RAMP, CONCRETE, K                  |                             |                             | 
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0067 604-91531             3810.000  SYS  |      25.50000       97155.00|      26.00000       99060.00|      34.00000      129540.00 
  SIDEWALK, CONCRETE, 4 IN.               |                             |                             | 
0068 605-06120             6050.000  LFT  |      11.35000       68667.50|      12.60000       76230.00|      12.00000       72600.00 
  CURB, CONCRETE                          |                             |                             | 
0069 605-06140            14526.000  LFT  |      13.84000      201039.84|      13.60000      197553.60|      13.00000      188838.00 
  CURB AND GUTTER, CONCRETE               |                             |                             | 
0070 605-06235             1242.000  LFT  |      26.21000       32552.82|      36.70000       45581.40|      84.00000      104328.00 
  CENTER CURB, D, CONCRETE, MODIFIED      |                             |                             | 
0071 605-06255              174.000  SYS  |     115.46000       20090.04|      83.00000       14442.00|      84.00000       14616.00 
  CENTER CURB, D, CONCRETE                |                             |                             | 
0072 605-97937              190.000  LFT  |      43.59000        8282.10|      20.10000        3819.00|      30.00000        5700.00 
  CURB AND GUTTER, CONCRETE, ROLL         |                             |                             | 
0073 607-90826                4.000  EACH |     917.58000        3670.32|     710.00000        2840.00|    1000.00000        4000.00 
  GUTTER TURNOUT, CONCRETE                |                             |                             | 
0074 609-06259              595.000  SYS  |      75.56000       44958.20|      65.00000       38675.00|      75.56000       44958.20 
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             | 
  IN.                                     |                             |                             | 
0075 610-07486               72.000  TON  |      80.00000        5760.00|      81.00000        5832.00|     100.00000        7200.00 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0076 610-07788              178.000  TON  |      80.00000       14240.00|      81.00000       14418.00|     100.00000       17800.00 
  HMA FOR APPROACHES, TYPE D              |                             |                             | 
0077 610-08446              485.000  SYS  |      38.50000       18672.50|      40.00000       19400.00|      45.00000       21825.00 
  PCCP FOR APPROACHES, 6 IN.              |                             |                             | 
0078 616-02320             3111.000  SYS  |       1.60000        4977.60|       2.00000        6222.00|       2.00000        6222.00 
  GEOTEXTILES                             |                             |                             | 
0079 616-06405             2294.000  TON  |      22.51000       51637.94|      22.00000       50468.00|      28.00000       64232.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0080 616-93766              174.000  SYS  |      12.00000        2088.00|       9.00000        1566.00|      12.00000        2088.00 
  BREAKING CONCRETE SLOPEWALL             |                             |                             | 
0081 621-01004                4.000  EACH |     275.00000        1100.00|     280.00000        1120.00|     275.00000        1100.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0082 621-02770             8320.000  SYS  |       1.19000        9900.80|       1.20000        9984.00|       1.19000        9900.80 
  EROSION CONTROL BLANKET                 |                             |                             | 
0083 621-06545               12.400  TON  |     368.00000        4563.20|     370.00000        4588.00|     368.00000        4563.20 
  FERTILIZER                              |                             |                             | 
0084 621-06554             2325.000  LBS  |       5.37000       12485.25|       5.40000       12555.00|       5.37000       12485.25 
  SEED MIXTURE, U                         |                             |                             | 
0085 621-06557             2325.000  LBS  |       2.38000        5533.50|       2.40000        5580.00|       2.38000        5533.50 
  SEED MIXTURE, T                         |                             |                             | 
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0086 621-06565               40.000  TON  |     273.00000       10920.00|     275.00000       11000.00|     273.00000       10920.00 
  MULCHING MATERIAL                       |                             |                             | 
0087 621-06567             5100.000  kGAL |       0.10000         510.00|       0.15000         765.00|       0.10000         510.00 
  WATER                                   |                             |                             | 
0088 621-06574              990.000  SYS  |       2.84000        2811.60|       3.50000        3465.00|       2.84000        2811.60 
  SODDING                                 |                             |                             | 
0089 621-06575            22913.000  SYS  |       2.84000       65072.92|       3.50000       80195.50|       2.84000       65072.92 
  SODDING, NURSERY                        |                             |                             | 
0090 701-51190             6267.000  LFT  |      37.62000      235764.54|      30.00000      188010.00|      37.62000      235764.54 
  PILE, STEEL H, HP 10 X 42               |                             |                             | 
0091 701-91792              203.000  EACH |      79.00000       16037.00|      82.00000       16646.00|      79.00000       16037.00 
  PILE TIP, STEEL H                       |                             |                             | 
0092 702-51005              538.500  CYS  |     510.55000      274931.18|     575.00000      309637.50|     520.00000      280020.00 
  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 
0093 702-51015              434.900  CYS  |     293.00000      127425.70|     240.00000      104376.00|     300.00000      130470.00 
  CONCRETE, B, FOOTINGS                   |                             |                             | 
0094 702-51110             2304.000  LBS  |       4.50000       10368.00|       2.75000        6336.00|       4.50000       10368.00 
  GRATES, BASINS, AND FITTINGS, CAST IRON |                             |                             | 
0095 702-51863              183.000  EACH |      10.00000        1830.00|      12.00000        2196.00|      10.00000        1830.00 
  FIELD DRILLED HOLE IN CONCRETE          |                             |                             | 
0096 702-90915                6.700  CYS  |     800.00000        5360.00|     850.00000        5695.00|     800.00000        5360.00 
  CONCRETE, A                             |                             |                             | 
0097 702-92857              189.000  CYS  |     407.00000       76923.00|     700.00000      132300.00|     410.00000       77490.00 
  CONCRETE, C, SUBSTRUCTURE               |                             |                             | 
0098 702-93722               17.100  CYS  |     600.00000       10260.00|     325.00000        5557.50|     605.00000       10345.50 
  CONCRETE, C                             |                             |                             | 
0099 703-51030           146328.000  LBS  |       0.67000       98039.76|       0.60000       87796.80|       0.70000      102429.60 
  REINFORCING STEEL                       |                             |                             | 
0100 703-51032           440318.000  LBS  |       0.77000      339044.86|       0.68000      299416.24|       0.80000      352254.40 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0101 703-90512               53.000  EACH |      12.35000         654.55|       9.00000         477.00|      13.00000         689.00 
  THREADED BAR SPLICE                     |                             |                             | 
0102 703-97703             1996.000  EACH |      12.25000       24451.00|      12.50000       24950.00|      13.00000       25948.00 
  THREADED BAR SPLICE, EPOXY COATED       |                             |                             | 
0103 704-51002             1202.900  CYS  |     456.00000      548522.40|     340.00000      408986.00|     460.00000      553334.00 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0104 706-05734                2.000  EACH |    2000.00000        4000.00|    1500.00000        3000.00|    2000.00000        4000.00 
  CONCRETE BRIDGE RAILING TRANSITION, TBT |                             |                             | 
  , MODIFIED                              |                             |                             | 
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0105 706-06341              992.000  LFT  |      64.60000       64083.20|     110.00000      109120.00|      65.00000       64480.00 
  RAILING, PF-2 , MODIFIED                |                             |                             | 
0106 706-06352                2.000  EACH |    2000.00000        4000.00|    1600.00000        3200.00|    2000.00000        4000.00 
  CONCRETE BRIDGE RAILING TRANSITION,     |                             |                             | 
  TPF-2 , MODIFIED                        |                             |                             | 
0107 706-51020              141.400  CYS  |     493.00000       69710.20|     550.00000       77770.00|     500.00000       70700.00 
  CONCRETE, C, RAILING                    |                             |                             | 
0108 709-51821                       LUMP |   27052.00000       27052.00|   26800.00000       26800.00|   25340.00000       25340.00 
  SURFACE SEAL                            |                             |                             | 
0109 710-51864              181.000  EACH |       6.00000        1086.00|      20.00000        3620.00|       6.00000        1086.00 
  FIELD DRILLED HOLE                      |                             |                             | 
0110 710-51870                5.000  SFT  |     200.00000        1000.00|      60.00000         300.00|     200.00000        1000.00 
  REPOINTING MASONRY IN STRUCTURES        |                             |                             | 
0111 711-04121               36.000  EACH |      90.00000        3240.00|     135.00000        4860.00|      90.00000        3240.00 
  ANCHOR BOLT, AB1                        |                             |                             | 
0112 711-51038                       LUMP | 1474600.00000     1474600.00| 1433000.00000     1433000.00| 1500000.00000     1500000.00 
  STRUCTURAL STEEL                        |                             |                             | 
0113 711-51824               26.000  EACH |      20.00000         520.00|      25.00000         650.00|      20.00000         520.00 
  EXPANSION ANCHOR, 0.625 IN.             |                             |                             | 
0114 715-02246                1.000  EACH |    2500.00000        2500.00|    2650.00000        2650.00|    2500.00000        2500.00 
  PIPE END SECTION, 48 IN.                |                             |                             | 
0115 715-05024             2041.000  LFT  |      72.00000      146952.00|      76.00000      155116.00|      72.00000      146952.00 
  PIPE, TYPE 2, CIRCULAR, 36 IN.          |                             |                             | 
0116 715-05048            13803.000  LFT  |       3.00000       41409.00|       3.00000       41409.00|       3.00000       41409.00 
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                             |                             | 
0117 715-05053               46.000  LFT  |      26.00000        1196.00|      27.50000        1265.00|      26.00000        1196.00 
  PIPE, UNDERDRAIN OUTLET, 6 IN.          |                             |                             | 
0118 715-05121               20.000  LFT  |      34.00000         680.00|      36.00000         720.00|      34.00000         680.00 
  PIPE, TYPE 1, CIRCULAR, 18 IN.          |                             |                             | 
0119 715-05123              450.000  LFT  |      40.00000       18000.00|      43.00000       19350.00|      40.00000       18000.00 
  PIPE, TYPE 1, CIRCULAR, 24 IN.          |                             |                             | 
0120 715-05148              100.000  LFT  |      30.00000        3000.00|      32.00000        3200.00|      30.00000        3000.00 
  PIPE, TYPE 2, CIRCULAR, 10 IN.          |                             |                             | 
0121 715-05149             3083.000  LFT  |      25.00000       77075.00|      27.00000       83241.00|      25.00000       77075.00 
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                             |                             | 
0122 715-05151             2217.000  LFT  |      28.00000       62076.00|      30.00000       66510.00|      28.00000       62076.00 
  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                             |                             | 
0123 715-05152             1615.000  LFT  |      30.00000       48450.00|      32.00000       51680.00|      30.00000       48450.00 
  PIPE, TYPE 2, CIRCULAR, 18 IN.          |                             |                             | 
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0124 715-05153              277.000  LFT  |      35.00000        9695.00|      37.00000       10249.00|      35.00000        9695.00 
  PIPE, TYPE 2, CIRCULAR, 21 IN.          |                             |                             | 
0125 715-05154             3692.000  LFT  |      40.00000      147680.00|      42.00000      155064.00|      40.00000      147680.00 
  PIPE, TYPE 2, CIRCULAR, 24 IN.          |                             |                             | 
0126 715-05155               10.000  LFT  |      55.00000         550.00|      58.00000         580.00|      55.00000         550.00 
  PIPE, TYPE 2, CIRCULAR, 27 IN.          |                             |                             | 
0127 715-05156              295.000  LFT  |      65.00000       19175.00|      69.00000       20355.00|      65.00000       19175.00 
  PIPE, TYPE 2, CIRCULAR, 30 IN.          |                             |                             | 
0128 715-05159              284.000  LFT  |      85.00000       24140.00|      90.00000       25560.00|      85.00000       24140.00 
  PIPE, TYPE 2, CIRCULAR, 42 IN.          |                             |                             | 
0129 715-05161             1047.000  LFT  |      95.00000       99465.00|     100.00000      104700.00|      95.00000       99465.00 
  PIPE, TYPE 2, CIRCULAR, 48 IN.          |                             |                             | 
0130 715-05335              195.000  LFT  |     102.00000       19890.00|     108.00000       21060.00|     102.00000       19890.00 
  PIPE, TYPE 2, DEFORMED, MIN. AREA 5.1   |                             |                             | 
  SFT.                                    |                             |                             | 
0131 715-05407              130.000  LFT  |      16.00000        2080.00|       5.00000         650.00|      16.00000        2080.00 
  PIPE, END BENT DRAIN, 6 IN.             |                             |                             | 
0132 715-08557               88.000  LFT  |     211.00000       18568.00|     223.00000       19624.00|     211.00000       18568.00 
  PIPE, TYPE 2, DEFORMED, MIN. AREA 14.3  |                             |                             | 
  SFT.                                    |                             |                             | 
0133 715-08558              163.000  LFT  |     215.00000       35045.00|     227.00000       37001.00|     215.00000       35045.00 
  PIPE, TYPE 2, DEFORMED, MIN. AREA 15.6  |                             |                             | 
  SFT.                                    |                             |                             | 
0134 715-46000                1.000  EACH |     500.00000         500.00|     529.00000         529.00|     500.00000         500.00 
  PIPE END SECTION, 12 IN.                |                             |                             | 
0135 715-46010                5.000  EACH |     550.00000        2750.00|     580.00000        2900.00|     550.00000        2750.00 
  PIPE END SECTION, 18 IN.                |                             |                             | 
0136 715-46020                6.000  EACH |     860.00000        5160.00|     900.00000        5400.00|     860.00000        5160.00 
  PIPE END SECTION, 24 IN.                |                             |                             | 
0137 715-46040                1.000  EACH |    1200.00000        1200.00|    1300.00000        1300.00|    1200.00000        1200.00 
  PIPE END SECTION, 36 IN.                |                             |                             | 
0138 715-91361              142.000  LFT  |      35.00000        4970.00|      37.00000        5254.00|      40.00000        5680.00 
  PIPE, PVC, 6 IN.                        |                             |                             | 
0139 718-06532             3450.000  LFT  |       0.75000        2587.50|       0.75000        2587.50|       1.00000        3450.00 
  VIDEO INSPECTION FOR UNDERDRAINS        |                             |                             | 
0140 718-52610             1128.000  CYS  |      31.00000       34968.00|      33.00000       37224.00|      31.00000       34968.00 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
0141 718-99153            15209.000  SYS  |       0.80000       12167.20|       1.00000       15209.00|       0.80000       12167.20 
  GEOTEXTILES FOR UNDERDRAIN              |                             |                             | 
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0142 720-08559                1.000  EACH |   46000.00000       46000.00|   50000.00000       50000.00|   46000.00000       46000.00 
  BEST MANAGEMENT PRACITICES , STR. NO.   |                             |                             | 
  261                                     |                             |                             | 
0143 720-08559                1.000  EACH |   26000.00000       26000.00|   28000.00000       28000.00|   26000.00000       26000.00 
  BEST MANAGEMENT PRACITICES , STR. NO. 2 |                             |                             | 
0144 720-08559                1.000  EACH |   30000.00000       30000.00|   32000.00000       32000.00|   30000.00000       30000.00 
  BEST MANAGEMENT PRACITICES , STR. NO. 3 |                             |                             | 
0145 720-08559                1.000  EACH |   29000.00000       29000.00|   31000.00000       31000.00|   29000.00000       29000.00 
  BEST MANAGEMENT PRACITICES , STR. NO. 3 |                             |                             | 
0146 720-08559                1.000  EACH |   27000.00000       27000.00|   29000.00000       29000.00|   27000.00000       27000.00 
  BEST MANAGEMENT PRACITICES , STR. NO. 3 |                             |                             | 
0147 720-08559                1.000  EACH |   57000.00000       57000.00|   61000.00000       61000.00|   57000.00000       57000.00 
  BEST MANAGEMENT PRACITICES , STR. NO. 9 |                             |                             | 
0148 720-08559                1.000  EACH |   34000.00000       34000.00|   36000.00000       36000.00|   34000.00000       34000.00 
  BEST MANAGEMENT PRACITICES , STR. NO. 9 |                             |                             | 
0149 720-44000               10.000  EACH |     650.00000        6500.00|     700.00000        7000.00|     650.00000        6500.00 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0150 720-44025                1.000  EACH |     975.00000         975.00|    1100.00000        1100.00|     975.00000         975.00 
  CASTING, 4, FURNISH AND ADJUST TO GRADE |                             |                             | 
0151 720-45030               26.000  EACH |    1200.00000       31200.00|    1300.00000       33800.00|    1200.00000       31200.00 
  INLET, E7                               |                             |                             | 
0152 720-45035                4.000  EACH |    1200.00000        4800.00|    1300.00000        5200.00|    1200.00000        4800.00 
  INLET, F7                               |                             |                             | 
0153 720-45040                1.000  EACH |    2100.00000        2100.00|    2200.00000        2200.00|    2100.00000        2100.00 
  INLET, G7                               |                             |                             | 
0154 720-45410               65.000  EACH |    1700.00000      110500.00|    1800.00000      117000.00|    1700.00000      110500.00 
  MANHOLE, C4                             |                             |                             | 
0155 720-45415               30.000  EACH |    3900.00000      117000.00|    4100.00000      123000.00|    3900.00000      117000.00 
  MANHOLE, D4                             |                             |                             | 
0156 720-45416                5.000  EACH |    5400.00000       27000.00|    5700.00000       28500.00|    5400.00000       27000.00 
  MANHOLE, E4                             |                             |                             | 
0157 720-45425                1.000  EACH |    9100.00000        9100.00|    9600.00000        9600.00|    9100.00000        9100.00 
  MANHOLE, F4                             |                             |                             | 
0158 720-98174               95.000  EACH |    1900.00000      180500.00|    2000.00000      190000.00|    1900.00000      180500.00 
  INLET, B15                              |                             |                             | 
0159 720-98555               11.000  EACH |    1900.00000       20900.00|    2000.00000       22000.00|    1900.00000       20900.00 
  INLET, C15                              |                             |                             | 
0160 724-51925              230.000  LFT  |     130.00000       29900.00|      95.00000       21850.00|     130.00000       29900.00 
  STRUCTURAL EXPANSION JOINT, SS          |                             |                             | 
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0161 726-93524                9.000  EACH |     573.00000        5157.00|     700.00000        6300.00|     573.00000        5157.00 
  BEARING ASSEMBLY, I                     |                             |                             | 
0162 726-93526                9.000  EACH |    1172.00000       10548.00|    1300.00000       11700.00|    1172.00000       10548.00 
  BEARING ASSEMBLY, III                   |                             |                             | 
0163 726-96038                9.000  EACH |     516.00000        4644.00|     700.00000        6300.00|     516.00000        4644.00 
  BEARING ASSEMBLY, IV                    |                             |                             | 
0164 728-98377                       LUMP |    1685.00000        1685.00|    1600.00000        1600.00|    1490.00000        1490.00 
  MASONRY COATING                         |                             |                             | 
0165 801-01504               23.000  EACH |      69.00000        1587.00|      32.00000         736.00|      30.00000         690.00 
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             | 
  LANE INDICATION ARROW                   |                             |                             | 
0166 801-03290                4.000  EACH |     195.00000         780.00|     370.00000        1480.00|     350.00000        1400.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0167 801-06203            39500.000  LFT  |       0.11000        4345.00|       0.25000        9875.00|       0.24000        9480.00 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0168 801-06207            11872.000  LFT  |       1.16000       13771.52|       0.65000        7716.80|       0.60000        7123.20 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0169 801-06640               48.000  EACH |     165.00000        7920.00|     370.00000       17760.00|     255.00000       12240.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0170 801-06645               33.000  EACH |      45.00000        1485.00|      55.00000        1815.00|      52.00000        1716.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0171 801-06710             1220.000  DAY  |      10.00000       12200.00|       5.00000        6100.00|       5.00000        6100.00 
  FLASHING ARROW SIGN                     |                             |                             | 
0172 801-06775                       LUMP |  144000.00000      144000.00|  185000.00000      185000.00|  240000.00000      240000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0173 801-07119               23.000  LFT  |      35.00000         805.00|      82.00000        1886.00|      77.00000        1771.00 
  BARRICADE, III-B                        |                             |                             | 
0174 801-07612              450.000  LFT  |       2.50000        1125.00|       3.70000        1665.00|       3.50000        1575.00 
  TEMPORARY PAVEMENT MARKING, 24 IN.      |                             |                             | 
0175 801-08388              113.000  LFT  |      19.00000        2147.00|      25.00000        2825.00|      19.00000        2147.00 
  TEMPORARY TRAFFIC BARRIER               |                             |                             | 
0176 801-08389              632.000  LFT  |      24.00000       15168.00|      25.00000       15800.00|      24.00000       15168.00 
  TEMPORARY TRAFFIC BARRIER, ANCHORED     |                             |                             | 
0177 801-08401             1208.000  LFT  |      21.00000       25368.00|      38.00000       45904.00|      61.00000       73688.00 
  TEMPORARY TRAFFIC BARRIER, TYPE 2       |                             |                             | 
0178 801-09133                2.000  EACH |    9125.00000       18250.00|   12750.00000       25500.00|   12050.00000       24100.00 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                             |                             | 
0179 801-94295               80.000  EACH |     233.11000       18648.80|     246.00000       19680.00|     235.00000       18800.00 
  SIGNAL HEAD, RELOCATE                   |                             |                             | 
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0180 802-05701              588.500  LFT  |      15.01000        8833.39|      16.00000        9416.00|      15.50000        9121.75 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0181 802-76025              602.350  SFT  |      21.59000       13004.74|      23.00000       13854.05|      22.00000       13251.70 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0182 802-76035               38.280  SFT  |      25.30000         968.48|      27.00000        1033.56|      25.50000         976.14 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.100 IN. THICKNESS             |                             |                             | 
0183 802-76045              200.060  SFT  |      26.50000        5301.59|      28.00000        5601.68|      27.00000        5401.62 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.125 IN. THICKNESS             |                             |                             | 
0184 802-97812                8.000  EACH |     132.29000        1058.32|     140.00000        1120.00|     133.00000        1064.00 
  STREET NAME IDENTIFICATION SIGN         |                             |                             | 
0185 805-01815               16.000  EACH |    2003.25000       32052.00|    2100.00000       33600.00|    2050.00000       32800.00 
  SIGNAL SUPPORT FOUNDATION, 3 FT. X 12   |                             |                             | 
  FT.                                     |                             |                             | 
0186 805-01842               45.000  EACH |     763.12000       34340.40|     800.00000       36000.00|     775.00000       34875.00 
  HANDHOLE, SIGNAL                        |                             |                             | 
0187 805-02151               34.000  EACH |     579.44000       19700.96|     610.00000       20740.00|     600.00000       20400.00 
  PEDESTRIAN SIGNAL HEAD WITH             |                             |                             | 
  INTERNATIONAL SYMBOLS, 12 IN.           |                             |                             | 
0188 805-06592             9790.000  LFT  |       8.96000       87718.40|       9.50000       93005.00|       9.00000       88110.00 
  CONDUIT, STEEL, GALVANIZED, 2 IN.       |                             |                             | 
0189 805-78100                4.000  EACH |   12814.08000       51256.32|   13600.00000       54400.00|   13000.00000       52000.00 
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                             |                             | 
  PHASE                                   |                             |                             | 
0190 805-78205               32.000  EACH |     746.07000       23874.24|     790.00000       25280.00|     750.00000       24000.00 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED |                             |                             | 
  AMBER, GREEN                            |                             |                             | 
0191 805-78215                2.000  EACH |     706.47000        1412.94|     750.00000        1500.00|     710.00000        1420.00 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED |                             |                             | 
  AMBER ARROW, GREEN ARROW                |                             |                             | 
0192 805-78230               13.000  EACH |    1208.50000       15710.50|    1300.00000       16900.00|    1210.00000       15730.00 
  TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED |                             |                             | 
  AMBER, GREEN, AMBER ARROW, GREEN ARROW  |                             |                             | 
0193 805-78370               34.000  EACH |     126.14000        4288.76|     130.00000        4420.00|     130.00000        4420.00 
  PEDESTRIAN PUSH BUTTON                  |                             |                             | 
0194 805-78415               18.000  EACH |    1541.37000       27744.66|    1630.00000       29340.00|    1550.00000       27900.00 
  SPAN, CATENARY, AND TETHER              |                             |                             | 
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0195 805-78420               20.000  EACH |     212.83000        4256.60|     225.00000        4500.00|     215.00000        4300.00 
  DISCONNECT HANGER                       |                             |                             | 
0196 805-78465              260.000  LFT  |       1.22000         317.20|       1.30000         338.00|       1.25000         325.00 
  SIGNAL CABLE, 2C 8GA.                   |                             |                             | 
0197 805-78470            27540.000  LFT  |       0.33000        9088.20|       0.35000        9639.00|       0.35000        9639.00 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                             |                             | 
0198 805-78480             3950.000  LFT  |       0.89000        3515.50|       1.00000        3950.00|       0.90000        3555.00 
  SIGNAL CABLE, 3C 14GA.                  |                             |                             | 
0199 805-78485             4370.000  LFT  |       1.00000        4370.00|       1.00000        4370.00|       1.03000        4501.10 
  SIGNAL CABLE, 5C 14GA.                  |                             |                             | 
0200 805-78490              640.000  LFT  |       1.11000         710.40|       1.10000         704.00|       1.15000         736.00 
  SIGNAL CABLE, 7C 14GA.                  |                             |                             | 
0201 805-78500             3740.000  LFT  |       1.28000        4787.20|       1.35000        5049.00|       1.30000        4862.00 
  SIGNAL CABLE, 11C 14GA.                 |                             |                             | 
0202 805-78510            19980.000  LFT  |       0.78000       15584.40|       1.00000       19980.00|       0.80000       15984.00 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                             |                             | 
0203 805-78785               51.000  EACH |     609.22000       31070.22|     640.00000       32640.00|     610.00000       31110.00 
  SIGNAL DETECTOR HOUSING                 |                             |                             | 
0204 805-78795             6755.000  LFT  |       6.36000       42961.80|       6.75000       45596.25|       6.40000       43232.00 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0205 805-78925                4.000  EACH |     974.13000        3896.52|    1030.00000        4120.00|     975.00000        3900.00 
  CONTROLLER CABINET FOUNDATION, P1       |                             |                             | 
0206 805-81032               16.000  EACH |    2972.11000       47553.76|    3140.00000       50240.00|    3000.00000       48000.00 
  SIGNAL STRAIN POLE, STEEL, 30 FT.       |                             |                             | 
0207 805-92504               33.000  EACH |     312.51000       10312.83|     330.00000       10890.00|     315.00000       10395.00 
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE |                             |                             | 
0208 805-94971             4720.000  LFT  |       1.77000        8354.40|       2.00000        9440.00|       1.80000        8496.00 
  FIBER OPTICS CABLE                      |                             |                             | 
0209 805-97114              640.000  LFT  |       1.95000        1248.00|       2.00000        1280.00|       2.00000        1280.00 
  CABLE, INTERCONNECT, 6 PAIR 19          |                             |                             | 
0210 808-06701            12923.000  LFT  |       0.32000        4135.36|       0.02000         258.46|       0.01000         129.23 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0211 808-06703             2888.000  LFT  |       0.32000         924.16|       0.45000        1299.60|       0.40000        1155.20 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0212 808-06711              280.000  LFT  |       0.81000         226.80|       1.10000         308.00|       1.00000         280.00 
  LINE, PAINT, BROKEN, WHITE, 4 IN.       |                             |                             | 
0213 808-06716            18628.000  LFT  |       0.28000        5215.84|       0.35000        6519.80|       0.33000        6147.24 
  LINE, REMOVE                            |                             |                             | 
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0214 808-06721              280.000  LFT  |       0.81000         226.80|       1.10000         308.00|       1.05000         294.00 
  TRANSVERSE MARKINGS, PAINT, CROSSWALK   |                             |                             | 
  LINE, 4 IN.                             |                             |                             | 
0215 808-75051             1046.000  LFT  |       1.95000        2039.70|       2.25000        2353.50|       2.10000        2196.60 
  LINE, PREFORMED PLASTIC, SOLID, WHITE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0216 808-75054             1025.000  LFT  |       1.95000        1998.75|       2.25000        2306.25|       2.10000        2152.50 
  LINE, PREFORMED PLASTIC, SOLID, YELLOW, |                             |                             | 
  4 IN.                                   |                             |                             | 
0217 808-75059             1025.000  LFT  |       1.95000        1998.75|       0.10000         102.50|       0.06000          61.50 
  LINE, PREFORMED PLASTIC, BROKEN, WHITE, |                             |                             | 
  4 IN.                                   |                             |                             | 
0218 808-75245            14972.000  LFT  |       0.32000        4791.04|       0.45000        6737.40|       0.42000        6288.24 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0219 808-75278               91.000  LFT  |       1.85000         168.35|       3.35000         304.85|       3.15000         286.65 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, YELLOW, CROSSHATCH LINE, 12 IN.  |                             |                             | 
0220 808-75297              936.000  LFT  |       3.70000        3463.20|       4.45000        4165.20|       4.20000        3931.20 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0221 808-75300             4232.000  LFT  |       0.93000        3935.76|       1.10000        4655.20|       1.05000        4443.60 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  CROSSWALK LINE, 6 IN.                   |                             |                             | 
0222 808-75320               41.000  EACH |      71.00000        2911.00|      70.00000        2870.00|      63.00000        2583.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0223 808-75325               37.000  EACH |      99.00000        3663.00|     100.00000        3700.00|      84.00000        3108.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0224 808-75998              262.000  EACH |      19.00000        4978.00|       7.19000        1883.78|      18.00000        4716.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0225 808-92027              435.000  LFT  |       1.23000         535.05|       2.22000         965.70|       2.10000         913.50 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 8   |                             |                             | 
  IN.                                     |                             |                             | 
0226 808-95933              429.000  LFT  |       2.42000        1038.18|       3.33000        1428.57|       3.15000        1351.35 
  CURB PAINTING, YELLOW                   |                             |                             | 
0227 808-98796             1377.000  LFT  |       0.75000        1032.75|       0.06000          82.62|       0.06000          82.62 
  LINE, THERMOPLASTIC, DOTTED, WHITE, 4   |                             |                             | 
  IN., 2 FT. LINE, 4 FT. GAP              |                             |                             | 
     SECTION TOTALS                       |           $    11,935,143.92|           $    12,031,579.00|           $    12,425,000.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $    11,935,143.92|           $    12,031,579.00|           $    12,425,000.00 
==================================================================================================================================== 
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------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ADDED TRAVEL LANES 
                                          |                             |                             | 
0001 105-06845                       LUMP |  123206.72000      123206.72|  219265.68000      219265.68| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07038               24.000  MOS  |    2740.33000       65767.92|    1543.70000       37048.80| 
  FIELD OFFICE, A                         |                             |                             | 
0003 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 110-01001                       LUMP |  593252.00000      593252.00|  669552.96000      669552.96| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 201-52370                       LUMP |  105663.43000      105663.43|  237821.16000      237821.16| 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0008 202-02189                1.000  EACH |     953.51000         953.51|      57.56000          57.56| 
  BRIDGE IDENTIFICATION MARKERS, REMOVE   |                             |                             | 
  AND RESET                               |                             |                             | 
0009 202-02240              216.000  SYS  |      12.90000        2786.40|       9.23000        1993.68| 
  PAVEMENT REMOVAL                        |                             |                             | 
0010 202-02241             4268.000  LFT  |       1.68000        7170.24|       1.66000        7084.88| 
  GUARDRAIL, REMOVE                       |                             |                             | 
0011 202-02272              180.000  LFT  |      11.35000        2043.00|       4.07000         732.60| 
  PAVED SIDE DITCH, REMOVE                |                             |                             | 
0012 202-02276                4.000  EACH |     230.50000         922.00|      85.54000         342.16| 
  GUTTER TURNOUT, REINFORCED CONCRETE,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0013 202-02771                1.000  EACH |      19.56000          19.56|      85.54000          85.54| 
  CONCRETE APRON, REMOVE                  |                             |                             | 
0014 202-02859                1.000  EACH |    2664.13000        2664.13|      85.54000          85.54| 
  GRATED BOX END SECTION, REMOVE          |                             |                             | 
0015 202-51133              908.000  LFT  |       5.25000        4767.00|       4.36000        3958.88| 
  RAILING, REMOVE                         |                             |                             | 
0016 202-51328                       LUMP |  170839.51000      170839.51|  257541.93000      257541.93| 
  PRESENT STRUCTURE, REMOVE PORTIONS      |                             |                             | 
0017 202-51368              244.000  SYS  |      33.75000        8235.00|       8.94000        2181.36| 
  SLOPEWALL, REMOVE                       |                             |                             | 
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LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0018 202-78515                       LUMP |   11455.97000       11455.97|   14441.95000       14441.95| 
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                             |                             | 
0019 202-91840              340.000  LFT  |       5.26000        1788.40|       5.21000        1771.40| 
  FENCE, CHAIN LINK, REMOVE               |                             |                             | 
0020 202-94793               73.000  LFT  |      51.52000        3760.96|     132.83000        9696.59| 
  BARRIER, MEDIAN, CONCRETE, REMOVE       |                             |                             | 
0021 202-96133              152.000  LFT  |      22.90000        3480.80|      28.02000        4259.04| 
  PIPE, REMOVE , 24 IN                    |                             |                             | 
0022 203-02000            40721.000  CYS  |      22.00000      895862.00|      12.68000      516342.28| 
  EXCAVATION, COMMON                      |                             |                             | 
0023 203-02070            45659.000  CYS  |       1.00000       45659.00|      15.33000      699952.47| 
  BORROW                                  |                             |                             | 
0024 205-06931               49.000  TON  |      34.17000        1674.33|      44.12000        2161.88| 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0025 205-06932              216.000  LFT  |       8.89000        1920.24|      33.02000        7132.32| 
  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 
0026 205-06933               39.000  EACH |      70.52000        2750.28|      76.78000        2994.42| 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0027 205-06937             5200.000  LFT  |       1.24000        6448.00|       3.80000       19760.00| 
  TEMPORARY SILT FENCE                    |                             |                             | 
0028 206-51220              193.000  CYS  |     199.25000       38455.25|      51.85000       10007.05| 
  EXCAVATION, WET                         |                             |                             | 
0029 206-51225             1012.000  CYS  |      17.66000       17871.92|     193.71000      196034.52| 
  EXCAVATION, DRY                         |                             |                             | 
0030 206-93520             1330.000  SFT  |      24.02000       31946.60|      44.50000       59185.00| 
  TEMPORARY SHEET PILING                  |                             |                             | 
0031 207-08263            59278.000  SYS  |       5.81000      344405.18|       3.77000      223478.06| 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
0032 207-08266             1315.000  SYS  |       9.45000       12426.75|       6.95000        9139.25| 
  SUBGRADE TREATMENT, TYPE III            |                             |                             | 
0033 210-05106                2.000  EACH |     793.27000        1586.54|     608.67000        1217.34| 
  CONCRETE CURB AND GUTTER TURNOUT,       |                             |                             | 
  MODIFIED                                |                             |                             | 
0034 210-08372                1.000  EACH |   36820.88000       36820.88|   36902.80000       36902.80| 
  ROADWAY WEATHER INFORMATION SYSTEM      |                             |                             | 
0035 211-06467              104.000  CYS  |      47.33000        4922.32|     111.45000       11590.80| 
  AGGREGATE FOR END BENT BACKFILL         |                             |                             | 
0036 211-07454            18457.000  CYS  |      16.18000      298634.26|      19.01000      350867.57| 
  STRUCTURE BACKFILL                      |                             |                             | 
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                                                        TABULATION OF BIDS 
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------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0037 301-07448             4248.000  TON  |      17.59000       74722.32|      23.69000      100635.12| 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0038 302-07455              146.000  CYS  |      87.51000       12776.46|      51.10000        7460.60| 
  DENSE GRADED SUBBASE                    |                             |                             | 
0039 304-07490              123.000  TON  |      76.39000        9395.97|     182.85000       22490.55| 
  HMA PATCHING, TYPE B                    |                             |                             | 
0040 306-08034             2875.000  SYS  |       3.78000       10867.50|       4.21000       12103.75| 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0041 401-07334             4619.000  TON  |      77.00000      355663.00|      67.38000      311228.22| 
  QC/QA-HMA, 3, 76, SURFACE, 9.5 mm       |                             |                             | 
0042 401-07403             7160.000  TON  |      53.00000      379480.00|      57.01000      408191.60| 
  QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm |                             |                             | 
0043 401-07408            23356.000  TON  |      42.50000      992630.00|      46.65000     1089557.40| 
  QC/QA-HMA, 3, 64, BASE, 25.0 mm         |                             |                             | 
0044 401-08333             9545.000  TON  |      54.00000      515430.00|      57.01000      544160.45| 
  QC/QA-HMA, 5, 76, INTERMEDIATE, OG19.0  |                             |                             | 
  mm                                      |                             |                             | 
0045 402-07432              537.000  TON  |      80.00000       42960.00|      72.56000       38964.72| 
  HMA SURFACE, TYPE A                     |                             |                             | 
0046 402-07433              109.000  TON  |     120.00000       13080.00|     103.66000       11298.94| 
  HMA SURFACE, TYPE B                     |                             |                             | 
0047 402-07435              925.000  TON  |      60.00000       55500.00|      51.83000       47942.75| 
  HMA INTERMEDIATE, TYPE A                |                             |                             | 
0048 402-07438              326.000  TON  |     100.00000       32600.00|      72.56000       23654.56| 
  HMA INTERMEDIATE, TYPE B                |                             |                             | 
0049 406-05520               52.110  TON  |     290.00000       15111.90|     310.99000       16205.69| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0050 601-01522                4.000  EACH |    1578.90000        6315.60|    1554.94000        6219.76| 
  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 
0051 601-05999                5.000  EACH |      42.10000         210.50|      41.47000         207.35| 
  CURVED TERMINAL END                     |                             |                             | 
0052 601-06035              125.000  LFT  |      12.63000        1578.75|      12.44000        1555.00| 
  GUARDRAIL, RESET                        |                             |                             | 
0053 601-94689                1.000  EACH |    2842.02000        2842.02|    2798.89000        2798.89| 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0054 601-94690                1.000  EACH |    4105.14000        4105.14|    4042.84000        4042.84| 
  GUARDRAIL END TREATMENT, MS             |                             |                             | 
0055 601-97774                1.000  EACH |    1052.60000        1052.60|    1036.63000        1036.63| 
  GUARDRAIL END TREATMENT, OS, SPARE      |                             |                             | 
  PARTS PACKAGE                           |                             |                             | 
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------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0056 601-97803                1.000  EACH |    1473.64000        1473.64|    1451.28000        1451.28| 
  GUARDRAIL END TREATMENT, MS, SPARE      |                             |                             | 
  PARTS PACKAGE                           |                             |                             | 
0057 601-99105             1125.000  LFT  |      15.79000       17763.75|      15.55000       17493.75| 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0058 601-99108              763.000  LFT  |      22.10000       16862.30|      21.77000       16610.51| 
  GUARDRAIL, W BEAM, DOUBLE FACED, 6 FT.  |                             |                             | 
  3 IN. SPACING                           |                             |                             | 
0059 602-06729               13.000  EACH |      21.05000         273.65|       7.26000          94.38| 
  BARRIER DELINEATOR                      |                             |                             | 
0060 603-01159              275.000  LFT  |      10.79000        2967.25|      10.63000        2923.25| 
  FENCE, CHAIN LINK, 42 IN.               |                             |                             | 
0061 603-06045              874.000  LFT  |      11.32000        9893.68|      11.14000        9736.36| 
  FENCE, CHAIN LINK, 48 IN.               |                             |                             | 
0062 604-07894              196.000  SYS  |     172.11000       33733.56|      89.03000       17449.88| 
  CURB RAMP, CONCRETE, A                  |                             |                             | 
0063 604-07901               14.000  SYS  |     194.62000        2724.68|     140.96000        1973.44| 
  CURB RAMP, CONCRETE, G                  |                             |                             | 
0064 604-07901              311.000  SYS  |     153.62000       47775.82|     100.27000       31183.97| 
  CURB RAMP, CONCRETE, G , MODIFIED       |                             |                             | 
0065 604-07902                5.000  SYS  |     289.17000        1445.85|     128.51000         642.55| 
  CURB RAMP, CONCRETE, H                  |                             |                             | 
0066 604-07903               48.000  SYS  |     157.42000        7556.16|     110.08000        5283.84| 
  CURB RAMP, CONCRETE, K                  |                             |                             | 
0067 604-91531             3810.000  SYS  |      30.43000      115938.30|      33.45000      127444.50| 
  SIDEWALK, CONCRETE, 4 IN.               |                             |                             | 
0068 605-06120             6050.000  LFT  |      11.73000       70966.50|      10.66000       64493.00| 
  CURB, CONCRETE                          |                             |                             | 
0069 605-06140            14526.000  LFT  |      16.33000      237209.58|      12.07000      175328.82| 
  CURB AND GUTTER, CONCRETE               |                             |                             | 
0070 605-06235             1242.000  LFT  |      50.89000       63205.38|      37.07000       46040.94| 
  CENTER CURB, D, CONCRETE, MODIFIED      |                             |                             | 
0071 605-06255              174.000  SYS  |     110.36000       19202.64|      97.65000       16991.10| 
  CENTER CURB, D, CONCRETE                |                             |                             | 
0072 605-97937              190.000  LFT  |      30.39000        5774.10|      18.20000        3458.00| 
  CURB AND GUTTER, CONCRETE, ROLL         |                             |                             | 
0073 607-90826                4.000  EACH |     793.27000        3173.08|     592.06000        2368.24| 
  GUTTER TURNOUT, CONCRETE                |                             |                             | 
0074 609-06259              595.000  SYS  |      86.69000       51580.55|      71.34000       42447.30| 
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             | 
  IN.                                     |                             |                             | 
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0075 610-07486               72.000  TON  |     200.00000       14400.00|     137.94000        9931.68| 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0076 610-07788              178.000  TON  |     170.00000       30260.00|     128.20000       22819.60| 
  HMA FOR APPROACHES, TYPE D              |                             |                             | 
0077 610-08446              485.000  SYS  |      48.34000       23444.90|      34.64000       16800.40| 
  PCCP FOR APPROACHES, 6 IN.              |                             |                             | 
0078 616-02320             3111.000  SYS  |       1.97000        6128.67|       1.82000        5662.00| 
  GEOTEXTILES                             |                             |                             | 
0079 616-06405             2294.000  TON  |      35.31000       81001.14|      29.65000       68017.10| 
  RIPRAP, REVETMENT                       |                             |                             | 
0080 616-93766              174.000  SYS  |      32.41000        5639.34|       6.44000        1120.56| 
  BREAKING CONCRETE SLOPEWALL             |                             |                             | 
0081 621-01004                4.000  EACH |     289.47000        1157.88|     285.07000        1140.28| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0082 621-02770             8320.000  SYS  |       1.25000       10400.00|       1.23000       10233.60| 
  EROSION CONTROL BLANKET                 |                             |                             | 
0083 621-06545               12.400  TON  |     387.36000        4803.26|     381.48000        4730.35| 
  FERTILIZER                              |                             |                             | 
0084 621-06554             2325.000  LBS  |       5.65000       13136.25|       5.57000       12950.25| 
  SEED MIXTURE, U                         |                             |                             | 
0085 621-06557             2325.000  LBS  |       2.51000        5835.75|       2.47000        5742.75| 
  SEED MIXTURE, T                         |                             |                             | 
0086 621-06565               40.000  TON  |     287.36000       11494.40|     283.00000       11320.00| 
  MULCHING MATERIAL                       |                             |                             | 
0087 621-06567             5100.000  kGAL |       0.11000         561.00|       0.10000         510.00| 
  WATER                                   |                             |                             | 
0088 621-06574              990.000  SYS  |       2.52000        2494.80|       2.48000        2455.20| 
  SODDING                                 |                             |                             | 
0089 621-06575            22913.000  SYS  |       2.52000       57740.76|       2.48000       56824.24| 
  SODDING, NURSERY                        |                             |                             | 
0090 701-51190             6267.000  LFT  |      37.12000      232631.04|      39.33000      246481.11| 
  PILE, STEEL H, HP 10 X 42               |                             |                             | 
0091 701-91792              203.000  EACH |      83.08000       16865.24|      80.04000       16248.12| 
  PILE TIP, STEEL H                       |                             |                             | 
0092 702-51005              538.500  CYS  |     503.00000      270865.50|     635.50000      342216.75| 
  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 
0093 702-51015              434.900  CYS  |     503.00000      218754.70|     247.56000      107663.84| 
  CONCRETE, B, FOOTINGS                   |                             |                             | 
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0094 702-51110             2304.000  LBS  |       5.20000       11980.80|       2.57000        5921.28| 
  GRATES, BASINS, AND FITTINGS, CAST IRON |                             |                             | 
0095 702-51863              183.000  EACH |      11.21000        2051.43|      12.84000        2349.72| 
  FIELD DRILLED HOLE IN CONCRETE          |                             |                             | 
0096 702-90915                6.700  CYS  |     503.00000        3370.10|    3074.40000       20598.48| 
  CONCRETE, A                             |                             |                             | 
0097 702-92857              189.000  CYS  |     503.00000       95067.00|     602.12000      113800.68| 
  CONCRETE, C, SUBSTRUCTURE               |                             |                             | 
0098 702-93722               17.100  CYS  |     503.00000        8601.30|    1136.20000       19429.02| 
  CONCRETE, C                             |                             |                             | 
0099 703-51030           146328.000  LBS  |       0.74000      108282.72|       0.75000      109746.00| 
  REINFORCING STEEL                       |                             |                             | 
0100 703-51032           440318.000  LBS  |       0.83000      365463.94|       0.85000      374270.30| 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0101 703-90512               53.000  EACH |      15.20000         805.60|      11.97000         634.41| 
  THREADED BAR SPLICE                     |                             |                             | 
0102 703-97703             1996.000  EACH |      18.94000       37804.24|      14.88000       29700.48| 
  THREADED BAR SPLICE, EPOXY COATED       |                             |                             | 
0103 704-51002             1202.900  CYS  |     503.00000      605058.70|     575.87000      692714.02| 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0104 706-05734                2.000  EACH |    4046.89000        8093.78|    2487.90000        4975.80| 
  CONCRETE BRIDGE RAILING TRANSITION, TBT |                             |                             | 
  , MODIFIED                              |                             |                             | 
0105 706-06341              992.000  LFT  |      68.14000       67594.88|      64.85000       64331.20| 
  RAILING, PF-2 , MODIFIED                |                             |                             | 
0106 706-06352                2.000  EACH |    3734.24000        7468.48|    1243.95000        2487.90| 
  CONCRETE BRIDGE RAILING TRANSITION,     |                             |                             | 
  TPF-2 , MODIFIED                        |                             |                             | 
0107 706-51020              141.400  CYS  |     411.37000       58167.72|     632.34000       89412.88| 
  CONCRETE, C, RAILING                    |                             |                             | 
0108 709-51821                       LUMP |   26672.88000       26672.88|   25556.99000       25556.99| 
  SURFACE SEAL                            |                             |                             | 
0109 710-51864              181.000  EACH |       1.05000         190.05|      17.19000        3111.39| 
  FIELD DRILLED HOLE                      |                             |                             | 
0110 710-51870                5.000  SFT  |     216.94000        1084.70|     133.24000         666.20| 
  REPOINTING MASONRY IN STRUCTURES        |                             |                             | 
0111 711-04121               36.000  EACH |      50.45000        1816.20|      38.96000        1402.56| 
  ANCHOR BOLT, AB1                        |                             |                             | 
0112 711-51038                       LUMP | 1724536.10000     1724536.10| 1634350.03000     1634350.03| 
  STRUCTURAL STEEL                        |                             |                             | 
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0113 711-51824               26.000  EACH |       9.69000         251.94|      22.13000         575.38| 
  EXPANSION ANCHOR, 0.625 IN.             |                             |                             | 
0114 715-02246                1.000  EACH |    1525.12000        1525.12|     708.03000         708.03| 
  PIPE END SECTION, 48 IN.                |                             |                             | 
0115 715-05024             2041.000  LFT  |      51.41000      104927.81|      65.68000      134052.88| 
  PIPE, TYPE 2, CIRCULAR, 36 IN.          |                             |                             | 
0116 715-05048            13803.000  LFT  |       3.11000       42927.33|       3.84000       53003.52| 
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                             |                             | 
0117 715-05053               46.000  LFT  |      14.89000         684.94|      30.33000        1395.18| 
  PIPE, UNDERDRAIN OUTLET, 6 IN.          |                             |                             | 
0118 715-05121               20.000  LFT  |      96.33000        1926.60|      32.56000         651.20| 
  PIPE, TYPE 1, CIRCULAR, 18 IN.          |                             |                             | 
0119 715-05123              450.000  LFT  |      36.34000       16353.00|      39.67000       17851.50| 
  PIPE, TYPE 1, CIRCULAR, 24 IN.          |                             |                             | 
0120 715-05148              100.000  LFT  |      20.99000        2099.00|      28.12000        2812.00| 
  PIPE, TYPE 2, CIRCULAR, 10 IN.          |                             |                             | 
0121 715-05149             3083.000  LFT  |      28.60000       88173.80|      27.66000       85275.78| 
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                             |                             | 
0122 715-05151             2217.000  LFT  |      22.04000       48862.68|      29.74000       65933.58| 
  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                             |                             | 
0123 715-05152             1615.000  LFT  |      24.60000       39729.00|      35.16000       56783.40| 
  PIPE, TYPE 2, CIRCULAR, 18 IN.          |                             |                             | 
0124 715-05153              277.000  LFT  |      26.10000        7229.70|      39.91000       11055.07| 
  PIPE, TYPE 2, CIRCULAR, 21 IN.          |                             |                             | 
0125 715-05154             3692.000  LFT  |      34.95000      129035.40|      44.74000      165180.08| 
  PIPE, TYPE 2, CIRCULAR, 24 IN.          |                             |                             | 
0126 715-05155               10.000  LFT  |     129.08000        1290.80|      79.91000         799.10| 
  PIPE, TYPE 2, CIRCULAR, 27 IN.          |                             |                             | 
0127 715-05156              295.000  LFT  |      55.45000       16357.75|      48.09000       14186.55| 
  PIPE, TYPE 2, CIRCULAR, 30 IN.          |                             |                             | 
0128 715-05159              284.000  LFT  |      71.36000       20266.24|      75.16000       21345.44| 
  PIPE, TYPE 2, CIRCULAR, 42 IN.          |                             |                             | 
0129 715-05161             1047.000  LFT  |      79.80000       83550.60|      98.79000      103433.13| 
  PIPE, TYPE 2, CIRCULAR, 48 IN.          |                             |                             | 
0130 715-05335              195.000  LFT  |      91.47000       17836.65|      97.89000       19088.55| 
  PIPE, TYPE 2, DEFORMED, MIN. AREA 5.1   |                             |                             | 
  SFT.                                    |                             |                             | 
0131 715-05407              130.000  LFT  |      18.16000        2360.80|       6.27000         815.10| 
  PIPE, END BENT DRAIN, 6 IN.             |                             |                             | 
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0132 715-08557               88.000  LFT  |     200.09000       17607.92|     226.24000       19909.12| 
  PIPE, TYPE 2, DEFORMED, MIN. AREA 14.3  |                             |                             | 
  SFT.                                    |                             |                             | 
0133 715-08558              163.000  LFT  |     198.01000       32275.63|     227.07000       37012.41| 
  PIPE, TYPE 2, DEFORMED, MIN. AREA 15.6  |                             |                             | 
  SFT.                                    |                             |                             | 
0134 715-46000                1.000  EACH |     527.25000         527.25|     265.70000         265.70| 
  PIPE END SECTION, 12 IN.                |                             |                             | 
0135 715-46010                5.000  EACH |     585.90000        2929.50|     324.14000        1620.70| 
  PIPE END SECTION, 18 IN.                |                             |                             | 
0136 715-46020                6.000  EACH |     644.53000        3867.18|     463.22000        2779.32| 
  PIPE END SECTION, 24 IN.                |                             |                             | 
0137 715-46040                1.000  EACH |    1218.68000        1218.68|     894.82000         894.82| 
  PIPE END SECTION, 36 IN.                |                             |                             | 
0138 715-91361              142.000  LFT  |      21.05000        2989.10|      21.51000        3054.42| 
  PIPE, PVC, 6 IN.                        |                             |                             | 
0139 718-06532             3450.000  LFT  |       1.05000        3622.50|       0.73000        2518.50| 
  VIDEO INSPECTION FOR UNDERDRAINS        |                             |                             | 
0140 718-52610             1128.000  CYS  |      35.68000       40247.04|      36.13000       40754.64| 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
0141 718-99153            15209.000  SYS  |       1.74000       26463.66|       1.30000       19771.70| 
  GEOTEXTILES FOR UNDERDRAIN              |                             |                             | 
0142 720-08559                1.000  EACH |   40916.28000       40916.28|   27156.53000       27156.53| 
  BEST MANAGEMENT PRACITICES , STR. NO.   |                             |                             | 
  261                                     |                             |                             | 
0143 720-08559                1.000  EACH |   35053.00000       35053.00|   21426.84000       21426.84| 
  BEST MANAGEMENT PRACITICES , STR. NO. 2 |                             |                             | 
0144 720-08559                1.000  EACH |   38570.97000       38570.97|   24864.65000       24864.67| 
  BEST MANAGEMENT PRACITICES , STR. NO. 3 |                             |                             | 
0145 720-08559                1.000  EACH |   37398.32000       37398.32|   23718.72000       23718.72| 
  BEST MANAGEMENT PRACITICES , STR. NO. 3 |                             |                             | 
0146 720-08559                1.000  EACH |   35053.00000       35053.00|   21426.84000       21426.84| 
  BEST MANAGEMENT PRACITICES , STR. NO. 3 |                             |                             | 
0147 720-08559                1.000  EACH |   52642.85000       52642.85|   38615.90000       38615.90| 
  BEST MANAGEMENT PRACITICES , STR. NO. 9 |                             |                             | 
0148 720-08559                1.000  EACH |   39743.63000       39743.63|   26010.59000       26010.59| 
  BEST MANAGEMENT PRACITICES , STR. NO. 9 |                             |                             | 
0149 720-44000               10.000  EACH |     345.39000        3453.90|     461.49000        4614.90| 
  CASTING, ADJUST TO GRADE                |                             |                             | 
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0150 720-44025                1.000  EACH |     543.56000         543.56|     657.44000         657.44| 
  CASTING, 4, FURNISH AND ADJUST TO GRADE |                             |                             | 
0151 720-45030               26.000  EACH |    1197.31000       31130.06|    1006.94000       26180.44| 
  INLET, E7                               |                             |                             | 
0152 720-45035                4.000  EACH |    1194.96000        4779.84|    1006.94000        4027.76| 
  INLET, F7                               |                             |                             | 
0153 720-45040                1.000  EACH |    1782.45000        1782.45|    1138.72000        1138.72| 
  INLET, G7                               |                             |                             | 
0154 720-45410               65.000  EACH |    1841.03000      119666.95|    1714.52000      111443.80| 
  MANHOLE, C4                             |                             |                             | 
0155 720-45415               30.000  EACH |    3458.38000      103751.40|    2769.15000       83074.50| 
  MANHOLE, D4                             |                             |                             | 
0156 720-45416                5.000  EACH |    5927.92000       29639.60|    3819.34000       19096.70| 
  MANHOLE, E4                             |                             |                             | 
0157 720-45425                1.000  EACH |   16636.47000       16636.47|    6150.45000        6150.45| 
  MANHOLE, F4                             |                             |                             | 
0158 720-98174               95.000  EACH |    1951.47000      185389.65|    1676.16000      159235.20| 
  INLET, B15                              |                             |                             | 
0159 720-98555               11.000  EACH |    1954.99000       21504.89|    1676.16000       18437.76| 
  INLET, C15                              |                             |                             | 
0160 724-51925              230.000  LFT  |     142.49000       32772.70|     112.65000       25909.50| 
  STRUCTURAL EXPANSION JOINT, SS          |                             |                             | 
0161 726-93524                9.000  EACH |     559.02000        5031.18|     711.75000        6405.75| 
  BEARING ASSEMBLY, I                     |                             |                             | 
0162 726-93526                9.000  EACH |    1189.39000       10704.51|    1250.35000       11253.15| 
  BEARING ASSEMBLY, III                   |                             |                             | 
0163 726-96038                9.000  EACH |     535.23000        4817.07|     704.11000        6336.99| 
  BEARING ASSEMBLY, IV                    |                             |                             | 
0164 728-98377                       LUMP |    1568.37000        1568.37|    3329.64000        3329.64| 
  MASONRY COATING                         |                             |                             | 
0165 801-01504               23.000  EACH |      31.58000         726.34|      71.53000        1645.19| 
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             | 
  LANE INDICATION ARROW                   |                             |                             | 
0166 801-03290                4.000  EACH |     368.41000        1473.64|     202.14000         808.56| 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0167 801-06203            39500.000  LFT  |       0.25000        9875.00|       0.11000        4345.00| 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0168 801-06207            11872.000  LFT  |       0.63000        7479.36|       1.01000       11990.72| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
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0169 801-06640               48.000  EACH |     268.41000       12883.68|     171.04000        8209.92| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0170 801-06645               33.000  EACH |      54.74000        1806.42|      46.65000        1539.45| 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0171 801-06710             1220.000  DAY  |       2.11000        2574.20|      10.37000       12651.40| 
  FLASHING ARROW SIGN                     |                             |                             | 
0172 801-06775                       LUMP |  378976.58000      378976.58|  111696.66000      111696.66| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0173 801-07119               23.000  LFT  |      81.05000        1864.15|      36.28000         834.44| 
  BARRICADE, III-B                        |                             |                             | 
0174 801-07612              450.000  LFT  |       3.68000        1656.00|       2.59000        1165.50| 
  TEMPORARY PAVEMENT MARKING, 24 IN.      |                             |                             | 
0175 801-08388              113.000  LFT  |      18.90000        2135.70|      27.50000        3107.50| 
  TEMPORARY TRAFFIC BARRIER               |                             |                             | 
0176 801-08389              632.000  LFT  |      20.38000       12880.16|      50.95000       32200.40| 
  TEMPORARY TRAFFIC BARRIER, ANCHORED     |                             |                             | 
0177 801-08401             1208.000  LFT  |      63.18000       76321.44|      19.58000       23652.64| 
  TEMPORARY TRAFFIC BARRIER, TYPE 2       |                             |                             | 
0178 801-09133                2.000  EACH |   12683.83000       25367.66|    9459.22000       18918.44| 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                             |                             | 
0179 801-94295               80.000  EACH |     245.37000       19629.60|     241.65000       19332.00| 
  SIGNAL HEAD, RELOCATE                   |                             |                             | 
0180 802-05701              588.500  LFT  |      15.80000        9298.30|      15.56000        9157.06| 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0181 802-76025              602.350  SFT  |      22.73000       13691.42|      22.38000       13480.59| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0182 802-76035               38.280  SFT  |      26.63000        1019.40|      26.23000        1004.08| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.100 IN. THICKNESS             |                             |                             | 
0183 802-76045              200.060  SFT  |      27.89000        5579.67|      27.47000        5495.65| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.125 IN. THICKNESS             |                             |                             | 
0184 802-97812                8.000  EACH |     139.25000        1114.00|     137.14000        1097.12| 
  STREET NAME IDENTIFICATION SIGN         |                             |                             | 
0185 805-01815               16.000  EACH |    2108.62000       33737.92|    2076.62000       33225.92| 
  SIGNAL SUPPORT FOUNDATION, 3 FT. X 12   |                             |                             | 
  FT.                                     |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/19/06 
                                                                                                                   PAGE : 300 -24 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 14,158,230                                                     ROUTE : 
     CALL ORDER   : 300                     CONTRACT ID : R -28547-A                   COUNTIES : MARION 
     LETTING DATE : 04/19/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1917625          |(   5   ) 05-0558668         |(      ) 
                                          |MILESTONE CONTRACTORS, L.P.  |WEDDLE BROTHERS HIGHWAY GROU | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0186 805-01842               45.000  EACH |     803.26000       36146.70|     791.07000       35598.15| 
  HANDHOLE, SIGNAL                        |                             |                             | 
0187 805-02151               34.000  EACH |     609.92000       20737.28|     600.66000       20422.44| 
  PEDESTRIAN SIGNAL HEAD WITH             |                             |                             | 
  INTERNATIONAL SYMBOLS, 12 IN.           |                             |                             | 
0188 805-06592             9790.000  LFT  |       9.43000       92319.70|       9.29000       90949.10| 
  CONDUIT, STEEL, GALVANIZED, 2 IN.       |                             |                             | 
0189 805-78100                4.000  EACH |   13488.10000       53952.40|   13283.41000       53133.64| 
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                             |                             | 
  PHASE                                   |                             |                             | 
0190 805-78205               32.000  EACH |     785.31000       25129.92|     773.40000       24748.80| 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED |                             |                             | 
  AMBER, GREEN                            |                             |                             | 
0191 805-78215                2.000  EACH |     743.63000        1487.26|     732.35000        1464.70| 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED |                             |                             | 
  AMBER ARROW, GREEN ARROW                |                             |                             | 
0192 805-78230               13.000  EACH |    1272.07000       16536.91|    1252.76000       16285.88| 
  TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED |                             |                             | 
  AMBER, GREEN, AMBER ARROW, GREEN ARROW  |                             |                             | 
0193 805-78370               34.000  EACH |     132.78000        4514.52|     130.76000        4445.84| 
  PEDESTRIAN PUSH BUTTON                  |                             |                             | 
0194 805-78415               18.000  EACH |    1622.45000       29204.10|    1597.82000       28760.76| 
  SPAN, CATENARY, AND TETHER              |                             |                             | 
0195 805-78420               20.000  EACH |     224.03000        4480.60|     220.63000        4412.60| 
  DISCONNECT HANGER                       |                             |                             | 
0196 805-78465              260.000  LFT  |       1.28000         332.80|       1.26000         327.60| 
  SIGNAL CABLE, 2C 8GA.                   |                             |                             | 
0197 805-78470            27540.000  LFT  |       0.35000        9639.00|       0.34000        9363.60| 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                             |                             | 
0198 805-78480             3950.000  LFT  |       0.94000        3713.00|       0.92000        3634.00| 
  SIGNAL CABLE, 3C 14GA.                  |                             |                             | 
0199 805-78485             4370.000  LFT  |       1.05000        4588.50|       1.04000        4544.80| 
  SIGNAL CABLE, 5C 14GA.                  |                             |                             | 
0200 805-78490              640.000  LFT  |       1.17000         748.80|       1.15000         736.00| 
  SIGNAL CABLE, 7C 14GA.                  |                             |                             | 
0201 805-78500             3740.000  LFT  |       1.35000        5049.00|       1.33000        4974.20| 
  SIGNAL CABLE, 11C 14GA.                 |                             |                             | 
0202 805-78510            19980.000  LFT  |       0.82000       16383.60|       0.81000       16183.80| 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 14,158,230                                                     ROUTE : 
     CALL ORDER   : 300                     CONTRACT ID : R -28547-A                   COUNTIES : MARION 
     LETTING DATE : 04/19/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1917625          |(   5   ) 05-0558668         |(      ) 
                                          |MILESTONE CONTRACTORS, L.P.  |WEDDLE BROTHERS HIGHWAY GROU | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0203 805-78785               51.000  EACH |     641.26000       32704.26|     631.53000       32208.03| 
  SIGNAL DETECTOR HOUSING                 |                             |                             | 
0204 805-78795             6755.000  LFT  |       6.69000       45190.95|       6.59000       44515.45| 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0205 805-78925                4.000  EACH |    1025.37000        4101.48|    1009.81000        4039.24| 
  CONTROLLER CABINET FOUNDATION, P1       |                             |                             | 
0206 805-81032               16.000  EACH |    3128.44000       50055.04|    3080.97000       49295.52| 
  SIGNAL STRAIN POLE, STEEL, 30 FT.       |                             |                             | 
0207 805-92504               33.000  EACH |     328.95000       10855.35|     323.96000       10690.68| 
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE |                             |                             | 
0208 805-94971             4720.000  LFT  |       1.86000        8779.20|       1.83000        8637.60| 
  FIBER OPTICS CABLE                      |                             |                             | 
0209 805-97114              640.000  LFT  |       2.05000        1312.00|       2.02000        1292.80| 
  CABLE, INTERCONNECT, 6 PAIR 19          |                             |                             | 
0210 808-06701            12923.000  LFT  |       0.01000         129.23|       0.33000        4264.59| 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0211 808-06703             2888.000  LFT  |       0.42000        1212.96|       0.33000         953.04| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0212 808-06711              280.000  LFT  |       1.05000         294.00|       0.84000         235.20| 
  LINE, PAINT, BROKEN, WHITE, 4 IN.       |                             |                             | 
0213 808-06716            18628.000  LFT  |       0.35000        6519.80|       0.29000        5402.12| 
  LINE, REMOVE                            |                             |                             | 
0214 808-06721              280.000  LFT  |       1.11000         310.80|       0.84000         235.20| 
  TRANSVERSE MARKINGS, PAINT, CROSSWALK   |                             |                             | 
  LINE, 4 IN.                             |                             |                             | 
0215 808-75051             1046.000  LFT  |       2.21000        2311.66|       2.02000        2112.92| 
  LINE, PREFORMED PLASTIC, SOLID, WHITE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0216 808-75054             1025.000  LFT  |       2.21000        2265.25|       2.02000        2070.50| 
  LINE, PREFORMED PLASTIC, SOLID, YELLOW, |                             |                             | 
  4 IN.                                   |                             |                             | 
0217 808-75059             1025.000  LFT  |       0.06000          61.50|       2.02000        2070.50| 
  LINE, PREFORMED PLASTIC, BROKEN, WHITE, |                             |                             | 
  4 IN.                                   |                             |                             | 
0218 808-75245            14972.000  LFT  |       0.44000        6587.68|       0.33000        4940.76| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0219 808-75278               91.000  LFT  |       3.32000         302.12|       1.92000         174.72| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, YELLOW, CROSSHATCH LINE, 12 IN.  |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 14,158,230                                                     ROUTE : 
     CALL ORDER   : 300                     CONTRACT ID : R -28547-A                   COUNTIES : MARION 
     LETTING DATE : 04/19/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1917625          |(   5   ) 05-0558668         |(      ) 
                                          |MILESTONE CONTRACTORS, L.P.  |WEDDLE BROTHERS HIGHWAY GROU | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0220 808-75297              936.000  LFT  |       4.42000        4137.12|       4.35000        4071.60| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0221 808-75300             4232.000  LFT  |       1.11000        4697.52|       1.09000        4612.88| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  CROSSWALK LINE, 6 IN.                   |                             |                             | 
0222 808-75320               41.000  EACH |      66.31000        2718.71|      65.31000        2677.71| 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0223 808-75325               37.000  EACH |      88.42000        3271.54|      87.08000        3221.96| 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0224 808-75998              262.000  EACH |      20.00000        5240.00|      18.66000        4888.92| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0225 808-92027              435.000  LFT  |       2.21000         961.35|       2.18000         948.30| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 8   |                             |                             | 
  IN.                                     |                             |                             | 
0226 808-95933              429.000  LFT  |       3.32000        1424.28|       3.27000        1402.83| 
  CURB PAINTING, YELLOW                   |                             |                             | 
0227 808-98796             1377.000  LFT  |       0.06000          82.62|       0.06000          82.62| 
  LINE, THERMOPLASTIC, DOTTED, WHITE, 4   |                             |                             | 
  IN., 2 FT. LINE, 4 FT. GAP              |                             |                             | 
     SECTION TOTALS                       |           $    12,978,000.00|           $    13,370,817.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $    12,978,000.00|           $    13,370,817.00|           $ 
==================================================================================================================================== 
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                                                                                                                   PAGE : 360 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,041,405.48                                                   ROUTE : 
     CALL ORDER   : 360                     CONTRACT ID : R -28679-A                   COUNTIES : ALLEN 
     LETTING DATE : 04/19/06  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
                                          CONTRACT TIME : 10/07/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $       845,141.69  100.0000% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1065659          |(      )                     |(      ) 
                                          |BROOKS CONSTRUCTION COMPANY  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   PAVEMENT REPLACEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |    7500.00000        7500.00|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07038                9.000  MOS  |    1338.00000       12042.00|                             | 
  FIELD OFFICE, A                         |                             |                             | 
0003 108-01614                       LUMP |    5800.00000        5800.00|                             | 
  PARTNERING OVERHEAD                     |                             |                             | 
0004 109-08440                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0005 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0006 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0007 110-01001                       LUMP |   42250.00000       42250.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0008 201-52370                       LUMP |   33800.00000       33800.00|                             | 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0009 202-02241              427.000  LFT  |       3.00000        1281.00|                             | 
  GUARDRAIL, REMOVE                       |                             |                             | 
0010 203-02000             2717.000  CYS  |      20.00000       54340.00|                             | 
  EXCAVATION, COMMON                      |                             |                             | 
0011 205-06933                3.000  EACH |     200.00000         600.00|                             | 
  TEMPORARY DITCH INLET PROTECTION ,      |                             |                             | 
  GRAVEL RING                             |                             |                             | 
0012 205-06937              404.000  LFT  |       1.50000         606.00|                             | 
  TEMPORARY SILT FENCE                    |                             |                             | 
0013 207-08266             6275.000  SYS  |       8.00000       50200.00|                             | 
  SUBGRADE TREATMENT, TYPE III            |                             |                             | 
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                                                                                                                   PAGE : 360 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,041,405.48                                                   ROUTE : 
     CALL ORDER   : 360                     CONTRACT ID : R -28679-A                   COUNTIES : ALLEN 
     LETTING DATE : 04/19/06  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1065659          |(       )                    |(      ) 
                                          |BROOKS CONSTRUCTION COMPANY  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0014 211-07454              684.200  CYS  |      25.00000       17105.00|                             | 
  STRUCTURE BACKFILL                      |                             |                             | 
0015 301-07448              380.000  TON  |      20.00000        7600.00|                             | 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0016 303-07449               45.000  TON  |      24.00000        1080.00|                             | 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0017 304-07490               92.000  TON  |      85.00000        7820.00|                             | 
  HMA PATCHING, TYPE B                    |                             |                             | 
0018 306-08043              381.000  SYS  |       7.00000        2667.00|                             | 
  MILLING, TRANSITION                     |                             |                             | 
0019 401-07321              480.000  TON  |      65.00000       31200.00|                             | 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             | 
0020 401-07390              750.000  TON  |      55.00000       41250.00|                             | 
  QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm |                             |                             | 
0021 401-07407             1510.000  TON  |      50.00000       75500.00|                             | 
  QC/QA-HMA, 2, 64, BASE, 25.0 mm         |                             |                             | 
0022 401-07429              415.000  TON  |      50.00000       20750.00|                             | 
  QC/QA-HMA, 5, 76, INTERMEDIATE, OG19.0  |                             |                             | 
  mm                                      |                             |                             | 
0023 406-05520                6.200  TON  |     200.00000        1240.00|                             | 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0024 601-94689                1.000  EACH |    2600.00000        2600.00|                             | 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0025 604-07901               18.000  SYS  |      75.00000        1350.00|                             | 
  CURB RAMP, CONCRETE, G                  |                             |                             | 
0026 604-07902              231.000  SYS  |      75.00000       17325.00|                             | 
  CURB RAMP, CONCRETE, H                  |                             |                             | 
0027 604-07903               71.000  SYS  |      75.00000        5325.00|                             | 
  CURB RAMP, CONCRETE, K                  |                             |                             | 
0028 604-44251                1.400  CYS  |    1700.00000        2380.00|                             | 
  STEPS, CONCRETE                         |                             |                             | 
0029 604-91531             1102.000  SYS  |      40.00000       44080.00|                             | 
  SIDEWALK, CONCRETE, 4 IN.               |                             |                             | 
0030 605-06155             2690.000  LFT  |      19.00000       51110.00|                             | 
  CURB AND GUTTER, CONCRETE, MODIFIED     |                             |                             | 
0031 605-06165              482.000  LFT  |      15.00000        7230.00|                             | 
  CURB AND GUTTER, C, CONCRETE, MODIFIED  |                             |                             | 
0033 610-07487              745.000  TON  |      59.00000       43955.00|                             | 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,041,405.48                                                   ROUTE : 
     CALL ORDER   : 360                     CONTRACT ID : R -28679-A                   COUNTIES : ALLEN 
     LETTING DATE : 04/19/06  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1065659          |(       )                    |(      ) 
                                          |BROOKS CONSTRUCTION COMPANY  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0034 610-07712             1027.000  SYS  |      60.00000       61620.00|                             | 
  PCCP FOR APPROACHES, 6 IN.              |                             |                             | 
0035 616-02320               80.000  SYS  |       1.00000          80.00|                             | 
  GEOTEXTILES                             |                             |                             | 
0036 616-06405               63.000  TON  |      50.00000        3150.00|                             | 
  RIPRAP, REVETMENT                       |                             |                             | 
0037 621-01004                2.000  EACH |     100.00000         200.00|                             | 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0038 621-02770             1345.000  SYS  |       1.45000        1950.25|                             | 
  EROSION CONTROL BLANKET                 |                             |                             | 
0039 621-06560             1345.000  SYS  |       1.00000        1345.00|                             | 
  MULCHED SEEDING, U                      |                             |                             | 
0040 621-06575             2674.100  SYS  |       2.75000        7353.78|                             | 
  SODDING, NURSERY                        |                             |                             | 
0041 715-05024               16.000  LFT  |      50.00000         800.00|                             | 
  PIPE, TYPE 2, CIRCULAR, 36 IN.          |                             |                             | 
0042 715-05048             3265.000  LFT  |       8.50000       27752.50|                             | 
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                             |                             | 
0043 715-05051               86.000  LFT  |      55.00000        4730.00|                             | 
  PIPE, TYPE 4, CIRCULAR, 10 IN.          |                             |                             | 
0044 715-05053               26.000  LFT  |      19.00000         494.00|                             | 
  PIPE, UNDERDRAIN OUTLET, 6 IN.          |                             |                             | 
0045 715-05149              510.000  LFT  |      65.00000       33150.00|                             | 
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                             |                             | 
0046 715-46000                2.000  EACH |     225.00000         450.00|                             | 
  PIPE END SECTION, 12 IN.                |                             |                             | 
0047 718-06531                2.000  EACH |     250.00000         500.00|                             | 
  OUTLET PROTECTOR, 3                     |                             |                             | 
0048 718-52610              259.000  CYS  |      30.00000        7770.00|                             | 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
0049 718-99153             2251.000  SYS  |       0.70000        1575.70|                             | 
  GEOTEXTILES FOR UNDERDRAIN              |                             |                             | 
0050 720-02810                3.000  EACH |    2200.00000        6600.00|                             | 
  INLET, B5                               |                             |                             | 
0051 720-44000               19.000  EACH |     300.00000        5700.00|                             | 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0052 720-44055                1.000  EACH |     700.00000         700.00|                             | 
  CASTING, 10, FURNISH AND ADJUST TO GRAD |                             |                             | 
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                                                                                                                   PAGE : 360 -4 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,041,405.48                                                   ROUTE : 
     CALL ORDER   : 360                     CONTRACT ID : R -28679-A                   COUNTIES : ALLEN 
     LETTING DATE : 04/19/06  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1065659          |(       )                    |(      ) 
                                          |BROOKS CONSTRUCTION COMPANY  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0053 720-45045               15.000  EACH |    1500.00000       22500.00|                             | 
  INLET, J10                              |                             |                             | 
0054 720-45260                3.000  EACH |     550.00000        1650.00|                             | 
  PIPE CATCH BASIN, 12 IN. , YARD DRAIN   |                             |                             | 
0055 720-95422                1.000  EACH |    3000.00000        3000.00|                             | 
  MANHOLE, J4                             |                             |                             | 
0056 720-98174                1.000  EACH |    2200.00000        2200.00|                             | 
  INLET, B15                              |                             |                             | 
0057 801-04308               12.000  EACH |     450.00000        5400.00|                             | 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0058 801-06625               23.000  EACH |      95.00000        2185.00|                             | 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0059 801-06640               10.000  EACH |     160.00000        1600.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0060 801-06775                       LUMP |   28502.00000       28502.00|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
0061 801-07119              252.000  LFT  |      13.00000        3276.00|                             | 
  BARRICADE, III-B                        |                             |                             | 
0062 802-05701              300.000  LFT  |      10.00000        3000.00|                             | 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0063 802-07060                3.000  EACH |     150.00000         450.00|                             | 
  SIGN, SHEET, RELOCATE                   |                             |                             | 
0064 802-76035              123.000  SFT  |      13.00000        1599.00|                             | 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.100 IN. THICKNESS             |                             |                             | 
0066 805-01844               30.000  LFT  |      15.00000         450.00|                             | 
  CONDUIT, STEEL, GALVANIZED, 2 IN.,      |                             |                             | 
  UNDERGROUND                             |                             |                             | 
0067 805-02389               34.000  LFT  |       0.25000           8.50|                             | 
  SIGNAL CABLE, 2C/14                     |                             |                             | 
0068 805-06592               30.000  LFT  |      15.00000         450.00|                             | 
  CONDUIT, STEEL, GALVANIZED, 2 IN.       |                             |                             | 
0069 805-78470              890.000  LFT  |       0.45000         400.50|                             | 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                             |                             | 
0070 805-78510              160.000  LFT  |       0.95000         152.00|                             | 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                             |                             | 
0071 805-78785                2.000  EACH |     600.00000        1200.00|                             | 
  SIGNAL DETECTOR HOUSING                 |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,041,405.48                                                   ROUTE : 
     CALL ORDER   : 360                     CONTRACT ID : R -28679-A                   COUNTIES : ALLEN 
     LETTING DATE : 04/19/06  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1065659          |(       )                    |(      ) 
                                          |BROOKS CONSTRUCTION COMPANY  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0072 805-78795              340.000  LFT  |      10.00000        3400.00|                             | 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0073 808-06703              252.000  LFT  |       0.66000         166.32|                             | 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0074 808-75245             4024.000  LFT  |       0.66000        2655.84|                             | 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0075 808-75297              128.000  LFT  |       3.98000         509.44|                             | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0076 808-75300              514.000  LFT  |       0.99000         508.86|                             | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  CROSSWALK LINE, 6 IN.                   |                             |                             | 
0077 808-75320                4.000  EACH |      68.00000         272.00|                             | 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0078 808-75325                2.000  EACH |      98.00000         196.00|                             | 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0079 802-97812               14.000  EACH |     250.00000        3500.00|                             | 
  STREET NAME IDENTIFICATION SIGN         |                             |                             | 
     SECTION TOTALS                       |           $       845,141.69|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       845,141.69|           $    13,370,817.00|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/19/06 
                                                                                                                   PAGE : 560 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,685,961.59                                                   ROUTE : US 35 
     CALL ORDER   : 560                     CONTRACT ID : B -28370-A                   COUNTIES : LAPORTE 
     LETTING DATE : 04/19/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
                                          CONTRACT TIME : 09/15/07  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   32-0154474     JCI BRIDGE GROUP INC                                                       $     1,389,000.00  100.0000% 
   2   35-1339168     LAPORTE CONSTRUCTION CO                                                    $     1,850,807.49  133.2475% 
   3   35-1817530     PIONEER ASSOCIATES, INC.                                                   $     1,868,379.82  134.5126% 
 
==================================================================================================================================== 
                                          |(   1  ) 32-0154474          |(   2  ) 35-1339168          |(   3  ) 35-1817530 
                                          |JCI BRIDGE GROUP INC         |LAPORTE CONSTRUCTION CO      |PIONEER ASSOCIATES, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   REPLACE SUPERSTRUCTURE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    7999.61000        7999.61|    1533.00000        1533.00|    7500.00000        7500.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039               18.000  MOS  |    2500.00000       45000.00|    1864.66000       33563.88|    1500.00000       27000.00 
  FIELD OFFICE, B                         |                             |                             | 
0003 105-08520                3.000  EACH |     200.00000         600.00|     250.00000         750.00|     300.00000         900.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0004 105-08521               54.000  MOS  |     100.00000        5400.00|     100.00000        5400.00|     150.00000        8100.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0005 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0006 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0007 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0008 110-01001                       LUMP |   69000.00000       69000.00|   92700.00000       92700.00|   93800.00000       93800.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0009 201-52370                       LUMP |    2000.00000        2000.00|   13336.42000       13336.42|   18750.00000       18750.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0010 202-02240              470.000  SYS  |      10.00000        4700.00|      11.42000        5367.40|      22.00000       10340.00 
  PAVEMENT REMOVAL                        |                             |                             | 
0011 202-02241              531.000  LFT  |       5.50000        2920.50|       5.50000        2920.50|       5.50000        2920.50 
  GUARDRAIL, REMOVE                       |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/19/06 
                                                                                                                   PAGE : 560 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,685,961.59                                                   ROUTE : US 35 
     CALL ORDER   : 560                     CONTRACT ID : B -28370-A                   COUNTIES : LAPORTE 
     LETTING DATE : 04/19/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 32-0154474          |(   2   ) 35-1339168         |(   3  ) 35-1817530 
                                          |JCI BRIDGE GROUP INC         |LAPORTE CONSTRUCTION CO      |PIONEER ASSOCIATES, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0012 202-51328                       LUMP |   59000.00000       59000.00|  190000.00000      190000.00|  155000.00000      155000.00 
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                             |                             | 
  STR. NO. 1                              |                             |                             | 
0013 202-51328                       LUMP |   71000.00000       71000.00|  190000.00000      190000.00|  179000.00000      179000.00 
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                             |                             | 
  STR. NO. 2                              |                             |                             | 
0014 203-02000               50.000  CYS  |      14.00000         700.00|      30.55000        1527.50|      80.00000        4000.00 
  EXCAVATION, COMMON                      |                             |                             | 
0015 207-08267             3860.000  SYS  |       6.25000       24125.00|       8.92000       34431.20|       8.20000       31652.00 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0016 211-06467               46.000  CYS  |      15.00000         690.00|      59.78000        2749.88|      50.00000        2300.00 
  AGGREGATE FOR END BENT BACKFILL         |                             |                             | 
0017 302-07455               80.300  CYS  |      35.00000        2810.50|      38.60000        3099.58|      55.00000        4416.50 
  DENSE GRADED SUBBASE                    |                             |                             | 
0018 306-08043              777.000  SYS  |       8.00000        6216.00|       8.41000        6534.57|       6.00000        4662.00 
  MILLING, TRANSITION                     |                             |                             | 
0019 402-07453             2018.000  TON  |      47.00000       94846.00|      47.00000       94846.00|      49.40000       99689.20 
  HMA FOR TEMPORARY PAVEMENT              |                             |                             | 
0020 406-05521            15066.000  SYS  |       0.15000        2259.90|       0.15000        2259.90|       0.16000        2410.56 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0021 503-05310              160.000  LFT  |      90.00000       14400.00|     286.98000       45916.80|     200.00000       32000.00 
  TERMINAL JOINT                          |                             |                             | 
0022 601-01522                6.000  EACH |    1600.00000        9600.00|    1600.00000        9600.00|    1600.00000        9600.00 
  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 
0023 601-94690                1.000  EACH |    3700.00000        3700.00|    3700.00000        3700.00|    3700.00000        3700.00 
  GUARDRAIL END TREATMENT, MS             |                             |                             | 
0024 601-97803                1.000  EACH |    1600.00000        1600.00|    1600.00000        1600.00|    1600.00000        1600.00 
  GUARDRAIL END TREATMENT, MS, SPARE      |                             |                             | 
  PARTS PACKAGE                           |                             |                             | 
0025 601-99105              256.250  LFT  |      23.00000        5893.75|      23.00000        5893.75|      23.00000        5893.75 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0026 601-99132                5.000  EACH |     100.00000         500.00|     100.00000         500.00|     100.00000         500.00 
  GUARDRAIL TRANSITION, VH, 6 FT. 3 IN.   |                             |                             | 
  SPACING , MODIFIED                      |                             |                             | 
0027 602-06729               24.000  EACH |       6.00000         144.00|       6.00000         144.00|       8.00000         192.00 
  BARRIER DELINEATOR                      |                             |                             | 
0028 605-05523              200.000  LFT  |      19.50000        3900.00|      19.50000        3900.00|      20.50000        4100.00 
  CURB, HMA                               |                             |                             | 
0029 609-06259              481.300  SYS  |      48.00000       23102.40|     106.15000       51090.00|      74.00000       35616.20 
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             | 
  IN.                                     |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,685,961.59                                                   ROUTE : US 35 
     CALL ORDER   : 560                     CONTRACT ID : B -28370-A                   COUNTIES : LAPORTE 
     LETTING DATE : 04/19/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 32-0154474          |(   2   ) 35-1339168         |(   3  ) 35-1817530 
                                          |JCI BRIDGE GROUP INC         |LAPORTE CONSTRUCTION CO      |PIONEER ASSOCIATES, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0030 610-07487              332.800  TON  |      76.00000       25292.80|      76.00000       25292.80|      79.89000       26587.39 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0031 610-52817                2.000  EACH |   17000.00000       34000.00|   13554.06000       27108.12|   45000.00000       90000.00 
  TEMPORARY CROSSOVER, B                  |                             |                             | 
0032 616-02320               91.000  SYS  |       2.00000         182.00|       4.52000         411.32|       3.00000         273.00 
  GEOTEXTILES                             |                             |                             | 
0033 621-06559             4500.000  SYS  |       0.55000        2475.00|       0.55000        2475.00|       0.55000        2475.00 
  MULCHED SEEDING, R                      |                             |                             | 
0034 702-51863              156.000  EACH |       8.00000        1248.00|      12.43000        1939.08|       8.00000        1248.00 
  FIELD DRILLED HOLE IN CONCRETE          |                             |                             | 
0035 703-06029           185982.000  LBS  |       0.87000      161804.34|       0.67000      124607.94|       0.91000      169243.62 
  REINFORCING BARS, EPOXY COATED          |                             |                             | 
0036 704-51002              634.400  CYS  |     518.00000      328619.20|     804.76000      510539.74|     734.00000      465649.60 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0037 706-05732                8.000  EACH |    1250.00000       10000.00|    1500.00000       12000.00|    1100.00000        8800.00 
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                             |                             | 
0038 706-51020               85.600  CYS  |     450.00000       38520.00|     650.00000       55640.00|     440.00000       37664.00 
  CONCRETE, C, RAILING                    |                             |                             | 
0039 707-05982              473.000  LFT  |     150.00000       70950.00|     142.82000       67553.86|     175.00000       82775.00 
  STRUCTURAL MEMBERS, CONCRETE I-BEAM, I, |                             |                             | 
  28 IN. X 12 IN.                         |                             |                             | 
0040 709-51821                       LUMP |    3100.00000        3100.00|    5583.10000        5583.10|    3560.00000        3560.00 
  SURFACE SEAL , STR. NO. 1               |                             |                             | 
0041 709-51821                       LUMP |    3100.00000        3100.00|    5703.10000        5703.10|    3420.00000        3420.00 
  SURFACE SEAL , STR. NO. 2               |                             |                             | 
0042 722-51842             1988.000  SYS  |      49.00000       97412.00|      39.10000       77730.80|      51.50000      102382.00 
  BRIDGE DECK OVERLAY                     |                             |                             | 
0044 801-01093                8.000  EACH |    1200.00000        9600.00|    1200.00000        9600.00|    1200.00000        9600.00 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             | 
  ASSEMBLY                                |                             |                             | 
0045 801-04308                5.000  EACH |     350.00000        1750.00|     350.00000        1750.00|     350.00000        1750.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0046 801-06207            21500.000  LFT  |       0.79000       16985.00|       0.79000       16985.00|       0.81000       17415.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0047 801-06211                2.000  EACH |      87.00000         174.00|      87.00000         174.00|      98.00000         196.00 
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             | 
  REMOVABLE, LANE INDICATION ARROW        |                             |                             | 
0048 801-06640               28.000  EACH |     189.00000        5292.00|     189.00000        5292.00|     189.00000        5292.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,685,961.59                                                   ROUTE : US 35 
     CALL ORDER   : 560                     CONTRACT ID : B -28370-A                   COUNTIES : LAPORTE 
     LETTING DATE : 04/19/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 32-0154474          |(   2   ) 35-1339168         |(   3  ) 35-1817530 
                                          |JCI BRIDGE GROUP INC         |LAPORTE CONSTRUCTION CO      |PIONEER ASSOCIATES, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0049 801-06645                6.000  EACH |      40.00000         240.00|      40.00000         240.00|      40.00000         240.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0050 801-06710              400.000  DAY  |      10.00000        4000.00|      10.00000        4000.00|      10.00000        4000.00 
  FLASHING ARROW SIGN                     |                             |                             | 
0051 801-06775                       LUMP |   18000.00000       18000.00|   27209.25000       27209.25|   24000.00000       24000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0052 801-07023                2.000  EACH |    4100.00000        8200.00|    4100.00000        8200.00|    4100.00000        8200.00 
  ENERGY ABSORBING TERMINAL, CZ, TL-2     |                             |                             | 
0053 801-07118               96.000  LFT  |      16.00000        1536.00|      10.00000         960.00|      16.00000        1536.00 
  BARRICADE, III-A                        |                             |                             | 
0054 801-07119              156.000  LFT  |      16.00000        2496.00|      16.00000        2496.00|      16.00000        2496.00 
  BARRICADE, III-B                        |                             |                             | 
0055 801-07606              800.000  LFT  |      50.00000       40000.00|      19.42000       15536.00|      14.00000       11200.00 
  TEMPORARY CROSSOVER DRAINAGE PIPE       |                             |                             | 
0056 801-09133                4.000  EACH |    8525.00000       34100.00|    7500.00000       30000.00|    8525.00000       34100.00 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                             |                             | 
0057 802-91122                4.000  EACH |      90.00000         360.00|      90.00000         360.00|      90.00000         360.00 
  SIGN, GROUND MOUNTED, RESET             |                             |                             | 
0058 808-06711              350.000  LFT  |       0.30000         105.00|       0.30000         105.00|       0.15000          52.50 
  LINE, PAINT, BROKEN, WHITE, 4 IN.       |                             |                             | 
0059 808-06713             1200.000  LFT  |       0.30000         360.00|       0.30000         360.00|       0.79000         948.00 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0060 808-06714             4550.000  LFT  |       0.30000        1365.00|       0.30000        1365.00|       0.12000         546.00 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0061 808-06716             2500.000  LFT  |       0.50000        1250.00|       0.50000        1250.00|       0.45000        1125.00 
  LINE, REMOVE                            |                             |                             | 
0062 808-75996              100.000  EACH |       4.73000         473.00|      14.73000        1473.00|      17.00000        1700.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0063 808-75998              100.000  EACH |      35.00000        3500.00|      31.00000        3100.00|      35.00000        3500.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0064 621-01004                2.000  EACH |     200.00000         400.00|     200.00000         400.00|     200.00000         400.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
     SECTION TOTALS                       |           $     1,389,000.00|           $     1,850,807.49|           $     1,868,379.82 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,389,000.00|           $     1,850,807.49|           $     1,868,379.82 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   446,170.16                                                   ROUTE : 
     CALL ORDER   : 710                     CONTRACT ID : M -28378-A                   COUNTIES : ELKHART         KOSCIUSKO 
     LETTING DATE : 04/19/06  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT                      WHITLEY 
                                          CONTRACT TIME : 11/03/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $       311,170.20  100.0000% 
   2   35-0997978     PHEND & BROWN, INC.                                                        $       371,767.50  119.4740% 
       35-0918397      RIETH RILEY CONSTRUCTION                                                            IRREGULAR 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1065659          |(   2  ) 35-0997978          |(      ) 
                                          |BROOKS CONSTRUCTION COMPANY  |PHEND & BROWN, INC.          | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   WEDGE AND LEVEL 
                                          |                             |                             | 
0001 105-07039                6.000  MOS  |     100.00000         600.00|     600.00000        3600.00| 
  FIELD OFFICE, B                         |                             |                             | 
0002 105-08520                1.000  EACH |      80.00000          80.00|     330.00000         330.00| 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521                3.000  MOS  |      80.00000         240.00|      55.00000         165.00| 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 110-01001                       LUMP |   15500.00000       15500.00|   15000.00000       15000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 303-07449              530.000  TON  |      20.00000       10600.00|      43.00000       22790.00| 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0007 306-08034            11730.000  SYS  |       1.10000       12903.00|       1.15000       13489.50| 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0008 306-08041            10000.000  SYS  |       0.50000        5000.00|       0.85000        8500.00| 
  MILLING, PCCP                           |                             |                             | 
0009 306-08043             5600.000  SYS  |       2.70000       15120.00|       4.00000       22400.00| 
  MILLING, TRANSITION                     |                             |                             | 
0010 402-07451             2475.000  TON  |      55.20000      136620.00|      64.80000      160380.00| 
  HMA, TYPE B, WEDGE AND LEVEL            |                             |                             | 
0011 406-05520               11.000  TON  |     285.00000        3135.00|     304.00000        3344.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0012 610-07486               50.000  TON  |      65.00000        3250.00|     106.00000        5300.00| 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   446,170.16                                                   ROUTE : 
     CALL ORDER   : 710                     CONTRACT ID : M -28378-A                   COUNTIES : ELKHART         KOSCIUSKO 
     LETTING DATE : 04/19/06  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT                      WHITLEY 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1065659          |(   2   ) 35-0997978         |(      ) 
                                          |BROOKS CONSTRUCTION COMPANY  |PHEND & BROWN, INC.          | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0013 801-06203             3500.000  LFT  |       0.65000        2275.00|       0.68000        2380.00| 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0014 801-06207             3500.000  LFT  |       0.60000        2100.00|       0.58000        2030.00| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0015 801-06775                       LUMP |   17000.00000       17000.00|    6900.00000        6900.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0016 801-92448              100.000  DAY  |      20.00000        2000.00|       5.25000         525.00| 
  CONSTRUCTION SIGNS, MOBILE              |                             |                             | 
0017 808-06711             1440.000  LFT  |       0.18000         259.20|       0.18000         259.20| 
  LINE, PAINT, BROKEN, WHITE, 4 IN.       |                             |                             | 
0018 808-06712             1800.000  LFT  |       0.18000         324.00|       0.18000         324.00| 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                             |                             | 
0019 808-06713            25000.000  LFT  |       0.18000        4500.00|       0.18000        4500.00| 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0020 808-06714            12000.000  LFT  |       0.18000        2160.00|       0.18000        2160.00| 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0021 808-75297               16.000  LFT  |      34.00000         544.00|      34.00000         544.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0022 808-75996              265.000  EACH |       9.25000        2451.25|      13.72000        3635.80| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0023 808-75998              265.000  EACH |      30.00000        7950.00|      30.00000        7950.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0024 402-07452              975.000  TON  |      67.65000       65958.75|      84.00000       81900.00| 
  HMA, TYPE C, WEDGE AND LEVEL            |                             |                             | 
0025 805-78795               48.000  LFT  |      10.00000         480.00|      21.00000        1008.00| 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0026 805-78470              140.000  LFT  |       0.85000         119.00|      16.80000        2352.00| 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                             |                             | 
     SECTION TOTALS                       |           $       311,170.20|           $       371,767.50|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       311,170.20|           $       371,767.50|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/19/06 
                                                                                                                   PAGE : 880 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   564,112.00                                                   ROUTE : VARIOUS 
     CALL ORDER   : 880                     CONTRACT ID : T -28514-A                   COUNTIES : VARIOUS 
     LETTING DATE : 04/19/06  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
                                          CONTRACT TIME : 06/30/07  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1983873     M A S MARKERS, INC.                                                        $       456,503.83  100.0000% 
   2   31-0989223     TRAFFIC SPECIALISTS, INC.                                                  $       496,841.00  108.8361% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1983873          |(   2  ) 31-0989223          |(      ) 
                                          |M A S MARKERS, INC.          |TRAFFIC SPECIALISTS, INC.    | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   RAISED PAVEMENT MARKINGS, REFURBISHED 
                                          |                             |                             | 
0001 105-08520                1.000  EACH |     100.00000         100.00|     100.00000         100.00| 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0002 105-08521               12.000  MOS  |      75.00000         900.00|      75.00000         900.00| 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0003 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0004 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0005 110-01001                       LUMP |    7000.00000        7000.00|   17000.00000       17000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 801-06775                       LUMP |   15563.53000       15563.53|   40000.00000       40000.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0007 808-75994            35041.000  EACH |       3.00000      105123.00|       3.00000      105123.00| 
  PRISMATIC REFLECTOR                     |                             |                             | 
0008 808-75996              400.000  EACH |      10.00000        4000.00|       4.50000        1800.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0009 808-75998            24185.000  EACH |      13.38000      323595.30|      13.60000      328916.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0010 801-01093                4.000  EACH |      30.00000         120.00|     250.00000        1000.00| 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             | 
  ASSEMBLY                                |                             |                             | 
0011 801-09133                2.000  EACH |      50.00000         100.00|    1000.00000        2000.00| 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                             |                             | 
     SECTION TOTALS                       |           $       456,503.83|           $       496,841.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       456,503.83|           $       496,841.00|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/19/06 
                                                                                                                   PAGE : 910 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   390,327.73                                                   ROUTE : VARIOUS 
     CALL ORDER   : 910                     CONTRACT ID : T -28542-A                   COUNTIES : JOHNSON         JACKSON 
     LETTING DATE : 04/19/06  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
                                          CONTRACT TIME : 11/30/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
 
                                                                                                  OTHERS 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1416052     LIGHTS & SIGNALS, INC.                                                     $       321,264.00  100.0000% 
   2   35-1262778     MIDWESTERN ELECTRIC                                                        $       330,388.00  102.8400% 
   3   35-0821499     DREW, JAMES H. CORPORATION                                                 $       355,186.43  110.5591% 
   4   35-2046222     MORPHEY CONSTRUCTION, INC.                                                 $       367,174.00  114.2904% 
   5   35-0392360     HOOSIER COMPANY, INC.                                                      $       381,425.48  118.7265% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1416052          |(   2  ) 35-1262778          |(   3  ) 35-0821499 
                                          |LIGHTS & SIGNALS, INC.       |MIDWESTERN ELECTRIC          |DREW, JAMES H. CORPORATION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   NEW SIGNAL INSTALLATION 
                                          |                             |                             | 
0001 105-06845                       LUMP |    3200.00000        3200.00|    3030.00000        3030.00|    1325.86000        1325.86 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07038                7.000  MOS  |    1100.00000        7700.00|    1311.00000        9177.00|    1000.00000        7000.00 
  FIELD OFFICE, A                         |                             |                             | 
0003 105-08520                2.000  EACH |      25.00000          50.00|      95.00000         190.00|     200.00000         400.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0004 105-08521               14.000  MOS  |     125.00000        1750.00|     120.00000        1680.00|     130.00000        1820.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0005 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0006 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0007 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0008 110-01001                       LUMP |   15000.00000       15000.00|   17140.00000       17140.00|   11812.69000       11812.69 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0009 202-78515                       LUMP |   10000.00000       10000.00|    1162.00000        1162.00|    8961.01000        8961.01 
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/19/06 
                                                                                                                   PAGE : 910 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   390,327.73                                                   ROUTE : VARIOUS 
     CALL ORDER   : 910                     CONTRACT ID : T -28542-A                   COUNTIES : JOHNSON         JACKSON 
     LETTING DATE : 04/19/06  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1416052          |(   2   ) 35-1262778         |(   3  ) 35-0821499 
                                          |LIGHTS & SIGNALS, INC.       |MIDWESTERN ELECTRIC          |DREW, JAMES H. CORPORATION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0010 801-06640               60.000  EACH |     125.00000        7500.00|     135.00000        8100.00|     141.00000        8460.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0011 801-06775                       LUMP |   10000.00000       10000.00|    4169.00000        4169.00|    8554.61000        8554.61 
  MAINTAINING TRAFFIC                     |                             |                             | 
0012 802-76025              123.000  SFT  |      11.00000        1353.00|      13.50000        1660.50|      20.96000        2578.08 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0013 802-76045               18.000  SFT  |      14.00000         252.00|      16.00000         288.00|      24.78000         446.04 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.125 IN. THICKNESS             |                             |                             | 
0014 805-01815               13.000  EACH |    1300.00000       16900.00|    1620.00000       21060.00|    2040.86000       26531.18 
  SIGNAL SUPPORT FOUNDATION, 3 FT. X 12   |                             |                             | 
  FT.                                     |                             |                             | 
0015 805-01842               26.000  EACH |     600.00000       15600.00|     686.00000       17836.00|     775.76000       20169.76 
  HANDHOLE, SIGNAL                        |                             |                             | 
0016 805-01879                4.000  EACH |     500.00000        2000.00|     490.00000        1960.00|     677.19000        2708.76 
  SIGNAL SERVICE, INSTALL                 |                             |                             | 
0017 805-06592             4500.000  LFT  |      11.00000       49500.00|      12.75000       57375.00|      13.27000       59715.00 
  CONDUIT, STEEL, GALVANIZED, 2 IN.       |                             |                             | 
0018 805-06834                3.000  EACH |    9000.00000       27000.00|    8894.00000       26682.00|   10212.79000       30638.37 
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                             |                             | 
  PHASE, TS2, TYPE I                      |                             |                             | 
0019 805-08466                2.000  EACH |     175.00000         350.00|     210.00000         420.00|     358.40000         716.80 
  RADIO ANTENNA, 9db, YAGI                |                             |                             | 
0020 805-08493                       LUMP |     575.00000         575.00|     610.00000         610.00|    1820.86000        1820.86 
  RADIO SYSTEM TESTING INTERCONNECT       |                             |                             | 
0021 805-08494                2.000  EACH |    4100.00000        8200.00|    4383.00000        8766.00|    4703.40000        9406.80 
  RADIO SPREAD SPECTRUM                   |                             |                             | 
0022 805-78106                1.000  EACH |   14000.00000       14000.00|   13635.00000       13635.00|   14933.69000       14933.69 
  CONTROLLER AND CABINET, MASTER, MENU    |                             |                             | 
  DRIVEN, 8 PHASE                         |                             |                             | 
0023 805-78205               29.000  EACH |     625.00000       18125.00|     592.00000       17168.00|     722.31000       20946.99 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED |                             |                             | 
  AMBER, GREEN                            |                             |                             | 
0024 805-78215                2.000  EACH |     650.00000        1300.00|     620.00000        1240.00|     747.61000        1495.22 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED |                             |                             | 
  AMBER ARROW, GREEN ARROW                |                             |                             | 
0025 805-78230                1.000  EACH |    1041.00000        1041.00|    1040.00000        1040.00|    1168.43000        1168.43 
  TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED |                             |                             | 
  AMBER, GREEN, AMBER ARROW, GREEN ARROW  |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/19/06 
                                                                                                                   PAGE : 910 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   390,327.73                                                   ROUTE : VARIOUS 
     CALL ORDER   : 910                     CONTRACT ID : T -28542-A                   COUNTIES : JOHNSON         JACKSON 
     LETTING DATE : 04/19/06  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1416052          |(   2   ) 35-1262778         |(   3  ) 35-0821499 
                                          |LIGHTS & SIGNALS, INC.       |MIDWESTERN ELECTRIC          |DREW, JAMES H. CORPORATION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0026 805-78415               15.000  EACH |    1400.00000       21000.00|    1426.00000       21390.00|    1339.41000       20091.15 
  SPAN, CATENARY, AND TETHER              |                             |                             | 
0027 805-78420               15.000  EACH |     180.00000        2700.00|     205.00000        3075.00|     208.95000        3134.25 
  DISCONNECT HANGER                       |                             |                             | 
0028 805-78467              200.000  LFT  |       1.55000         310.00|       2.10000         420.00|       1.67000         334.00 
  SIGNAL CABLE, 3C 8GA.                   |                             |                             | 
0029 805-78470            11800.000  LFT  |       0.30000        3540.00|       0.35000        4130.00|       0.51000        6018.00 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                             |                             | 
0030 805-78485              800.000  LFT  |       1.20000         960.00|       1.22000         976.00|       1.07000         856.00 
  SIGNAL CABLE, 5C 14GA.                  |                             |                             | 
0031 805-78490             3400.000  LFT  |       1.25000        4250.00|       1.36000        4624.00|       1.18000        4012.00 
  SIGNAL CABLE, 7C 14GA.                  |                             |                             | 
0032 805-78510             9800.000  LFT  |       0.80000        7840.00|       0.68000        6664.00|       0.85000        8330.00 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                             |                             | 
0033 805-78785               38.000  EACH |     475.00000       18050.00|     495.00000       18810.00|     622.19000       23643.22 
  SIGNAL DETECTOR HOUSING                 |                             |                             | 
0034 805-78795             3900.000  LFT  |       8.00000       31200.00|       7.00000       27300.00|       5.44000       21216.00 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0035 805-78925                4.000  EACH |     540.00000        2160.00|     765.00000        3060.00|     787.19000        3148.76 
  CONTROLLER CABINET FOUNDATION, P1       |                             |                             | 
0036 805-92504               22.000  EACH |     400.00000        8800.00|     433.00000        9526.00|     384.33000        8455.26 
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE |                             |                             | 
0037 808-75297              500.000  LFT  |       5.00000        2500.00|       5.61000        2805.00|       5.88000        2940.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0038 808-75300              250.000  LFT  |       2.50000         625.00|       2.81000         702.50|       2.94000         735.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  CROSSWALK LINE, 6 IN.                   |                             |                             | 
0039 808-75320               28.000  EACH |      80.00000        2240.00|      90.00000        2520.00|      94.00000        2632.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0040 808-75325               14.000  EACH |      85.00000        1190.00|      96.00000        1344.00|      99.88000        1398.32 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0041 805-79020                       LUMP |    2500.00000        2500.00|    8650.00000        8650.00|    6629.32000        6629.32 
  TRAFFIC SIGNAL INSTALLATION             |                             |                             | 
     SECTION TOTALS                       |           $       321,264.00|           $       330,388.00|           $       355,186.43 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       321,264.00|           $       330,388.00|           $       355,186.43 
==================================================================================================================================== 
 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/19/06 
                                                                                                                   PAGE : 910 -4 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   390,327.73                                                   ROUTE : VARIOUS 
     CALL ORDER   : 910                     CONTRACT ID : T -28542-A                   COUNTIES : JOHNSON         JACKSON 
     LETTING DATE : 04/19/06  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-2046222          |(   5   ) 35-0392360         |(      ) 
                                          |MORPHEY CONSTRUCTION, INC.   |HOOSIER COMPANY, INC.        | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   NEW SIGNAL INSTALLATION 
                                          |                             |                             | 
0001 105-06845                       LUMP |    1000.00000        1000.00|    4243.82000        4243.82| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07038                7.000  MOS  |    1500.00000       10500.00|    1253.94000        8777.58| 
  FIELD OFFICE, A                         |                             |                             | 
0003 105-08520                2.000  EACH |     200.00000         400.00|     260.00000         520.00| 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0004 105-08521               14.000  MOS  |      50.00000         700.00|     104.00000        1456.00| 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0005 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0006 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0007 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0008 110-01001                       LUMP |   18350.00000       18350.00|   11849.76000       11849.76| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0009 202-78515                       LUMP |    5500.00000        5500.00|    3412.45000        3412.45| 
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                             |                             | 
0010 801-06640               60.000  EACH |     160.00000        9600.00|     147.06000        8823.60| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0011 801-06775                       LUMP |    2500.00000        2500.00|    2975.65000        2975.65| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0012 802-76025              123.000  SFT  |      18.00000        2214.00|      16.44000        2022.12| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0013 802-76045               18.000  SFT  |      24.00000         432.00|      18.00000         324.00| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.125 IN. THICKNESS             |                             |                             | 
0014 805-01815               13.000  EACH |    2600.00000       33800.00|    1871.99000       24335.87| 
  SIGNAL SUPPORT FOUNDATION, 3 FT. X 12   |                             |                             | 
  FT.                                     |                             |                             | 
0015 805-01842               26.000  EACH |     790.00000       20540.00|     942.66000       24509.16| 
  HANDHOLE, SIGNAL                        |                             |                             | 
0016 805-01879                4.000  EACH |     550.00000        2200.00|     407.67000        1630.68| 
  SIGNAL SERVICE, INSTALL                 |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/19/06 
                                                                                                                   PAGE : 910 -5 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   390,327.73                                                   ROUTE : VARIOUS 
     CALL ORDER   : 910                     CONTRACT ID : T -28542-A                   COUNTIES : JOHNSON         JACKSON 
     LETTING DATE : 04/19/06  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-2046222          |(   5   ) 35-0392360         |(      ) 
                                          |MORPHEY CONSTRUCTION, INC.   |HOOSIER COMPANY, INC.        | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0017 805-06592             4500.000  LFT  |      13.25000       59625.00|      15.25000       68625.00| 
  CONDUIT, STEEL, GALVANIZED, 2 IN.       |                             |                             | 
0018 805-06834                3.000  EACH |    9000.00000       27000.00|    9214.41000       27643.23| 
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                             |                             | 
  PHASE, TS2, TYPE I                      |                             |                             | 
0019 805-08466                2.000  EACH |     285.00000         570.00|     377.73000         755.46| 
  RADIO ANTENNA, 9db, YAGI                |                             |                             | 
0020 805-08493                       LUMP |     450.00000         450.00|     780.00000         780.00| 
  RADIO SYSTEM TESTING INTERCONNECT       |                             |                             | 
0021 805-08494                2.000  EACH |    4400.00000        8800.00|    4746.98000        9493.96| 
  RADIO SPREAD SPECTRUM                   |                             |                             | 
0022 805-78106                1.000  EACH |   12500.00000       12500.00|   15084.64000       15084.64| 
  CONTROLLER AND CABINET, MASTER, MENU    |                             |                             | 
  DRIVEN, 8 PHASE                         |                             |                             | 
0023 805-78205               29.000  EACH |     700.00000       20300.00|     713.62000       20694.98| 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED |                             |                             | 
  AMBER, GREEN                            |                             |                             | 
0024 805-78215                2.000  EACH |     720.00000        1440.00|     710.79000        1421.58| 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED |                             |                             | 
  AMBER ARROW, GREEN ARROW                |                             |                             | 
0025 805-78230                1.000  EACH |    1100.00000        1100.00|    1144.12000        1144.12| 
  TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED |                             |                             | 
  AMBER, GREEN, AMBER ARROW, GREEN ARROW  |                             |                             | 
0026 805-78415               15.000  EACH |    1500.00000       22500.00|    1290.22000       19353.30| 
  SPAN, CATENARY, AND TETHER              |                             |                             | 
0027 805-78420               15.000  EACH |     230.00000        3450.00|     279.19000        4187.85| 
  DISCONNECT HANGER                       |                             |                             | 
0028 805-78467              200.000  LFT  |       1.60000         320.00|       2.81000         562.00| 
  SIGNAL CABLE, 3C 8GA.                   |                             |                             | 
0029 805-78470            11800.000  LFT  |       0.35000        4130.00|       0.16000        1888.00| 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                             |                             | 
0030 805-78485              800.000  LFT  |       1.20000         960.00|       2.09000        1672.00| 
  SIGNAL CABLE, 5C 14GA.                  |                             |                             | 
0031 805-78490             3400.000  LFT  |       1.35000        4590.00|       2.23000        7582.00| 
  SIGNAL CABLE, 7C 14GA.                  |                             |                             | 
0032 805-78510             9800.000  LFT  |       0.85000        8330.00|       1.22000       11956.00| 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                             |                             | 
0033 805-78785               38.000  EACH |     730.00000       27740.00|     889.31000       33793.78| 
  SIGNAL DETECTOR HOUSING                 |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/19/06 
                                                                                                                   PAGE : 910 -6 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   390,327.73                                                   ROUTE : VARIOUS 
     CALL ORDER   : 910                     CONTRACT ID : T -28542-A                   COUNTIES : JOHNSON         JACKSON 
     LETTING DATE : 04/19/06  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-2046222          |(   5   ) 35-0392360         |(      ) 
                                          |MORPHEY CONSTRUCTION, INC.   |HOOSIER COMPANY, INC.        | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0034 805-78795             3900.000  LFT  |       7.00000       27300.00|       7.80000       30420.00| 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0035 805-78925                4.000  EACH |     970.00000        3880.00|    1225.11000        4900.44| 
  CONTROLLER CABINET FOUNDATION, P1       |                             |                             | 
0036 805-92504               22.000  EACH |     375.00000        8250.00|     446.66000        9826.52| 
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE |                             |                             | 
0037 808-75297              500.000  LFT  |       7.35000        3675.00|       5.51000        2755.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0038 808-75300              250.000  LFT  |       2.10000         525.00|       3.15000         787.50| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  CROSSWALK LINE, 6 IN.                   |                             |                             | 
0039 808-75320               28.000  EACH |     100.00000        2800.00|      94.54000        2647.12| 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0040 808-75325               14.000  EACH |     150.00000        2100.00|     105.04000        1470.56| 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0041 805-79020                       LUMP |    7100.00000        7100.00|    7096.75000        7096.75| 
  TRAFFIC SIGNAL INSTALLATION             |                             |                             | 
     SECTION TOTALS                       |           $       367,174.00|           $       381,425.48|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       367,174.00|           $       381,425.48|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/19/06 
                                                                                                                   PAGE : 250 -1 
                                                         LOW BID ITEM ANALYSIS 
 
     CALL ORDER   : 250                     CONTRACT ID : R -28400-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 04/19/06 
                                          CONTRACT TIME : 08/01/07  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) :       9971043 
            ------------------------------------------------------------------------------------------------------------------ 
                                                                                 TOTAL         APPARENT     % OF        % OF 
            RANK  VENDOR             VENDOR NAME                                  BID            RANK       EST       LOW BID 
            ------------------------------------------------------------------------------------------------------------------ 
              1   35-0225940      CHRISTMAN, H.G. CONSTRUCTION CO           $     1,298,305.22     1        92.7833    94.6666 
              2   35-1561256      KASER-SPRAKER CONSTRUCTION                $     1,371,450.00     2        98.0106   100.0000 
              3    -EST-          ENGINEER'S ESTIMATE                       $     1,399,287.52     3       100.0000   102.0298 
              4   35-0888309      CASTEEL CONSTRUCTION CORP                 $     1,411,441.44     4       100.8686   102.9160 
------------------------------------------------------------------------------------------------------------------------------------ 
           ITEM/                         ESTIMATED          BID PRICE/    ESTIMATED          BID          BID          OVERRUN/ 
LINE    DESCRIPTION        QUANTITY        PRICE            UNITS          AMOUNT           AMOUNT        EST %        UNDERRUN 
------------------------------------------------------------------------------------------------------------------------------------ 
SECTION NO. 0001   ENHANCEMENT, RESTORATION OF STUDEBAKER                  NATIONAL MUSEUM 
 
0001 105-06845                1.000      17,815.00000       5,000.00000                     5,000.00000    28.0662 
        CONSTRUCTION ENGINEERING                      LS                  17,815.00                                       -12,815.00 
0002 110-01001                1.000      79,000.00000      68,000.00000                    68,000.00000    86.0759 
        MOBILIZATION AND DEMOBILIZATION               LS                  79,000.00                                       -11,000.00 
0003 201-06587                1.000       1,000.00000       5,200.00000                     5,200.00000   520.0000 
        CLEARING AND GRUBBING                         ACRE                 1,000.00                                         4,200.00 
0004 202-02240              237.000          14.08549          10.00000                     2,370.00000    70.9951 
        PVMT REMOVAL                                  SYS                  3,338.26                                          -968.26 
0005 202-02278               52.000           7.00000          11.00000                       572.00000   157.1429 
        CURB, CONCRETE, REMOVE                        LFT                    364.00                                           208.00 
0006 202-03000                1.000       4,000.00000       7,500.00000                     7,500.00000   187.5000 
        HOUSES AND BUILDINGS, REMOVE                  LS                   4,000.00                                         3,500.00 
0007 202-03135            2,638.000          15.00000          14.00000                    36,932.00000    93.3333 
        REGULATED ASBESTOS CONTAINING MATRLS,REM      SFT                 39,570.00                                        -2,638.00 
0008 202-03875                3.000         300.00000       1,800.00000                     5,400.00000   600.0000 
        CONCRETE STEPS, REMOVE                        EACH                   900.00                                         4,500.00 
0009 202-52710               51.000          18.80931          20.00000                     1,020.00000   106.3309 
        SIDEWALK, CONCRETE, REMOVE                    SYS                    959.27                                            60.73 
0010 202-91010                6.000         475.00000         300.00000                     1,800.00000    63.1579 
        TREE, 24 IN, REMOVE                           EACH                 2,850.00                                        -1,050.00 
0011 202-96022                2.000         455.19733       1,800.00000                     3,600.00000   395.4349 
        CONCRETE FOUNDATION, REMOVE                   EACH                   910.39                                         2,689.61 
0012 203-02000              522.000          31.00000          17.75000                     9,265.50000    57.2581 
        EXCAVATION, COMMON                            CYS                 16,182.00                                        -6,916.50 
0013 210-05758                1.000     900,000.00000     979,305.65000                   979,305.65000   108.8117 
        BUILDING                                      LS                 900,000.00                                        79,305.65 
0014 210-06544                4.000         250.00000         125.00000                       500.00000    50.0000 
        WINDOWS                                       EACH                 1,000.00                                          -500.00 
0015 211-02050              266.000          23.36000          14.00000                     3,724.00000    59.9315 
        B BORROW                                      CYS                  6,213.76                                        -2,489.76 
0016 213-08058              244.100          60.00000          63.00000                    15,378.30000   105.0000 
        FLOWABLE BACKFILL                             CYS                 14,646.00                                           732.30 
0017 301-07448              313.530          30.00000          35.00000                    10,973.55000   116.6667 
        COMPACT AGG, NO. 53, BASE                     TON                  9,405.90                                         1,567.65 
0018 304-07489               10.400         115.00000         160.00000                     1,664.00000   139.1304 
        HMA PATCHING, TYPE A                          TON                  1,196.00                                           468.00 
0019 402-07432               75.370          84.00000         120.00000                     9,044.40000   142.8571 
        HMA SURFACE, TYPE A                           TON                  6,331.08                                         2,713.32 
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                                                                                                                   PAGE : 250 -2 
                                                         LOW BID ITEM ANALYSIS 
 
     CALL ORDER   : 250                     CONTRACT ID : R -28400-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 04/19/06 
------------------------------------------------------------------------------------------------------------------------------------ 
           ITEM/                         ESTIMATED          BID PRICE/    ESTIMATED          BID          BID          OVERRUN/ 
LINE    DESCRIPTION        QUANTITY        PRICE            UNITS          AMOUNT           AMOUNT        EST %        UNDERRUN 
------------------------------------------------------------------------------------------------------------------------------------ 
0020 402-07440              150.740          83.79000          90.00000                    13,566.60000   107.4114 
        HMA BASE, TYPE A                              TON                 12,630.50                                           936.10 
0021 604-07897               20.800         160.00000          65.00000                     1,352.00000    40.6250 
        CURB RAMP, CONCRETE, C                        SYS                  3,328.00                                        -1,976.00 
0022 604-91531               90.900          60.00000          50.00000                     4,545.00000    83.3333 
        SIDEWALK, CONCRETE, 4 IN                      SYS                  5,454.00                                          -909.00 
0023 605-06120              337.000          45.00000          22.00000                     7,414.00000    48.8889 
        CURB, CONCRETE                                LFT                 15,165.00                                        -7,751.00 
0024 610-08446              149.600          70.00000          50.00000                     7,480.00000    71.4286 
        PCCP FOR APPROACHES, 6 IN                     SYS                 10,472.00                                        -2,992.00 
0025 621-06559            1,533.000           1.43408           1.00000                     1,533.00000    69.7313 
        MULCHED SEEDING, R                            SYS                  2,198.44                                          -665.44 
0026 621-98038               11.000           5.00000          50.00000                       550.00000   1000 
        MULCH, HARDWOOD SHREDDED BARK                 CYS                     55.00                                           495.00 
0027 622-05626               11.000         400.00000         225.00000                     2,475.00000    56.2500 
        PLANT,CONFER EG,CONE,BD UP,OVER 72-96 IN      EACH                 4,400.00                                        -1,925.00 
0028 622-05640               41.000          30.00000          30.00000                     1,230.00000   100.0000 
        PLANT, DECIDUOUS SHRUB, OVER 24 TO 36 IN      EACH                 1,230.00                                             0.00 
0029 622-05650                9.000         350.00000         275.00000                     2,475.00000    78.5714 
        PLANT,DECID TREE,SINGLE STEM,OV 2-2.5 IN      EACH                 3,150.00                                          -675.00 
0030 711-90932              134.000           5.75000           3.00000                       402.00000    52.1739 
        EDGING, STEEL                                 LFT                    770.50                                          -368.50 
0031 712-04686                1.000         624.15142         900.00000                       900.00000   144.1961 
        FIRE PROTECTION                               LS                     624.15                                           275.85 
0032 715-05062                1.000       1,000.00000       4,600.00000                     4,600.00000   460.0000 
        WATER SERVICE LINE                            LS                   1,000.00                                         3,600.00 
0033 715-05149              189.000          70.00000          34.00000                     6,426.00000    48.5714 
        PIPE, TYPE 2, CIRCULAR, 12 IN.                LFT                 13,230.00                                        -6,804.00 
0034 715-91361               32.000          30.00000          50.00000                     1,600.00000   166.6667 
        PIPE, PVC, 6 IN.                              LFT                    960.00                                           640.00 
0035 715-98265                1.000       2,000.00000       7,500.00000                     7,500.00000   375.0000 
        WATER MAIN, DUCTILE IRON, 4 IN.               LFT                  2,000.00                                         5,500.00 
0036 720-45205                3.000       2,189.96045       1,600.00000                     4,800.00000    73.0607 
        CATCH BASIN, A2                               EACH                 6,569.88                                        -1,769.88 
0037 720-90984                1.000       2,069.68400      40,000.00000                    40,000.00000   1932 
        MANHOLE, C2                                   EACH                 2,069.68                                        37,930.32 
0038 801-06775                1.000      25,000.00000       3,200.00000                     3,200.00000    12.8000 
        MAINTAINING TRAFFIC                           LS                  25,000.00                                       -21,800.00 
0039 802-03896                3.000         400.00000         425.00000                     1,275.00000   106.2500 
        BOLLARD                                       EACH                 1,200.00                                            75.00 
0040 805-08459                1.000     170,000.00000      70,000.00000                    70,000.00000    41.1765 
        SHELVING                                      LS                 170,000.00                                      -100,000.00 
0041 805-95889              765.000           0.54000           0.60000                       459.00000   111.1111 
        WIRE, NO. 10 COPPER, 1C                       LFT                    413.10                                            45.90 
0042 807-03972              255.000           2.50000           3.20000                       816.00000   128.0000 
        CONDUIT, PVC, 1 IN., SCHEDULE 40              LFT                    637.50                                           178.50 
0043 807-04654                4.000       2,500.00000       4,500.00000                    18,000.00000   180.0000 
        LIGHT POLE                                    EACH                10,000.00                                         8,000.00 
0044 808-06713              101.000           1.36511           2.00000                       202.00000   146.5042 
        LINE, PAINT, SOLID, WHITE, 4 IN.              LFT                    137.88                                            64.12 
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                                                         LOW BID ITEM ANALYSIS 
 
     CALL ORDER   : 250                     CONTRACT ID : R -28400-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 04/19/06 
------------------------------------------------------------------------------------------------------------------------------------ 
           ITEM/                         ESTIMATED          BID PRICE/    ESTIMATED          BID          BID          OVERRUN/ 
LINE    DESCRIPTION        QUANTITY        PRICE            UNITS          AMOUNT           AMOUNT        EST %        UNDERRUN 
------------------------------------------------------------------------------------------------------------------------------------ 
0045 808-06714              400.000           0.49513           2.00000                       800.00000   403.9384 
        LINE, PAINT, SOLID, YELLOW, 4 IN.             LFT                    198.05                                           601.95 
0046 808-97222                2.000          31.08950         100.00000                       200.00000   321.6468 
        PAVEMENT MESSAGE MARKINGS, PAINT, HANDIC      EACH                    62.18                                           137.82 
0047 621-01004                1.000         650.00000         400.00000                       400.00000    61.5385 
        MOBILIZATION AND DEMOBILIZATION FOR SEED      EACH                   650.00                                          -250.00 
                                                                 -------------------------------------------------------------- 
SECTION 0001  SUBTOTAL                                                1,399,287.52      1,371,450.00       98.0106        -27,837.52 
 
CONTRACT TOTAL FOR CALCULATED LOW BIDDERS BID ITEMS                   1,399,287.52      1,371,450.00       98.0106        -27,837.52 
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                                                         LOW BID ITEM ANALYSIS 
 
     CALL ORDER   : 300                     CONTRACT ID : R -28547-A                   COUNTIES : MARION 
     LETTING DATE : 04/19/06 
                                          CONTRACT TIME : 09/28/07  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) :       9949070 
                                                                                                        0653289 
            ------------------------------------------------------------------------------------------------------------------ 
                                                                                 TOTAL         APPARENT     % OF        % OF 
            RANK  VENDOR             VENDOR NAME                                  BID            RANK       EST       LOW BID 
            ------------------------------------------------------------------------------------------------------------------ 
              1   35-1139301      E & B PAVING, INC.                        $    11,935,143.92     1        84.2983   100.0000 
              2   35-1128289      BEATY CONSTRUCTION, INC.                  $    12,031,579.00     2        84.9794   100.8080 
              3   35-0918397      RIETH RILEY CONSTRUCTION                  $    12,425,000.00     3        87.7581   104.1043 
              4   35-1917625      MILESTONE CONTRACTORS, L.P.               $    12,978,000.00     4        91.6640   108.7377 
              5   05-0558668      WEDDLE BROTHERS HIGHWAY GROUP LLC         $    13,370,817.00     5        94.4385   112.0290 
              6    -EST-          ENGINEER'S ESTIMATE                       $    14,158,230.14     6       100.0000   118.6264 
------------------------------------------------------------------------------------------------------------------------------------ 
           ITEM/                         ESTIMATED          BID PRICE/    ESTIMATED          BID          BID          OVERRUN/ 
LINE    DESCRIPTION        QUANTITY        PRICE            UNITS          AMOUNT           AMOUNT        EST %        UNDERRUN 
------------------------------------------------------------------------------------------------------------------------------------ 
SECTION NO. 0001   ADDED TRAVEL LANES 
 
0001 105-06845                1.000     300,000.00000     112,000.00000                   112,000.00000    37.3333 
        CONSTRUCTION ENGINEERING                      LS                 300,000.00                                      -188,000.00 
0002 105-07038               24.000       1,500.00000       2,550.00000                    61,200.00000   170.0000 
        FIELD OFFICE, A                               MOS                 36,000.00                                        25,200.00 
0003 109-08440                1.000           1.00000           1.00000                         1.00000   100.0000 
        QUALITY ADJUSTMENTS, HMA                      DOL                      1.00                                             0.00 
0004 109-08443                1.000           1.00000           1.00000                         1.00000   100.0000 
        QUALITY ADJUST, TEMP TRAF CONT DEV            DOL                      1.00                                             0.00 
0005 109-08444                1.000           1.00000           1.00000                         1.00000   100.0000 
        QUALITY ADJUSTMENTS, FAILED MATERIALS         DOL                      1.00                                             0.00 
0006 110-01001                1.000     375,000.00000     597,990.00000                   597,990.00000   159.4640 
        MOBILIZATION AND DEMOBILIZATION               LS                 375,000.00                                       222,990.00 
0007 201-52370                1.000     205,000.00000     239,000.00000                   239,000.00000   116.5854 
        CLEARING RIGHT OF WAY                         LS                 205,000.00                                        34,000.00 
0008 202-02189                1.000         150.00000          55.53000                        55.53000    37.0200 
        BRIDGE IDENTIF MRKRS, REM AND RESET           EACH                   150.00                                           -94.47 
0009 202-02240              216.000          16.08467          15.00000                     3,240.00000    93.2565 
        PVMT REMOVAL                                  SYS                  3,474.29                                          -234.29 
0010 202-02241            4,268.000           3.00000           1.60000                     6,828.80000    53.3333 
        GUARDRAIL, REMOVE                             LFT                 12,804.00                                        -5,975.20 
0011 202-02272              180.000           4.97195          11.00000                     1,980.00000   221.2414 
        PAVED SIDE DITCH, REMOVE                      LFT                    894.95                                         1,085.05 
0012 202-02276                4.000         250.00000         200.00000                       800.00000    80.0000 
        GUTTER TURNOUT, REINFORCED CONCRETE, REM      EACH                 1,000.00                                          -200.00 
0013 202-02771                1.000         100.00000       3,360.00000                     3,360.00000   3360 
        CONCRETE APRON, REMOVE                        EACH                   100.00                                         3,260.00 
0014 202-02859                1.000         250.00000       1,150.00000                     1,150.00000   460.0000 
        GRATED BOX END SECTION, REMOVE                EACH                   250.00                                           900.00 
0015 202-51133              908.000           2.00000          20.00000                    18,160.00000   1000 
        RAILING, REMOVE                               LFT                  1,816.00                                        16,344.00 
0016 202-51328                1.000     150,000.00000     187,024.00000                   187,024.00000   124.6827 
        PRESENT STRUCTURE, REMOVE PORTIONS            LS                 150,000.00                                        37,024.00 
0017 202-51368              244.000          21.54677          20.00000                     4,880.00000    92.8214 
        SLOPEWALL, REMOVE                             SYS                  5,257.41                                          -377.41 
0018 202-78515                1.000      10,000.00000      10,883.50000                    10,883.50000   108.8350 
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                                                         LOW BID ITEM ANALYSIS 
 
     CALL ORDER   : 300                     CONTRACT ID : R -28547-A                   COUNTIES : MARION 
     LETTING DATE : 04/19/06 
------------------------------------------------------------------------------------------------------------------------------------ 
           ITEM/                         ESTIMATED          BID PRICE/    ESTIMATED          BID          BID          OVERRUN/ 
LINE    DESCRIPTION        QUANTITY        PRICE            UNITS          AMOUNT           AMOUNT        EST %        UNDERRUN 
------------------------------------------------------------------------------------------------------------------------------------ 
        TRAFFIC SIGNAL EQUIPMENT, REMOVE              LS                  10,000.00                                           883.50 
0019 202-91840              340.000           6.00000           3.00000                     1,020.00000    50.0000 
        FENCE, CHAIN LINK, REMOVE                     LFT                  2,040.00                                        -1,020.00 
0020 202-94793               73.000          40.00000          30.00000                     2,190.00000    75.0000 
        BARRIER, MEDIAN, CONCRETE, REMOVE             LFT                  2,920.00                                          -730.00 
0021 202-96133              152.000          10.73926          30.00000                     4,560.00000   279.3484 
        PIPE, REMOVE                                  LFT                  1,632.37                                         2,927.63 
0022 203-02000           40,721.000          31.48000          12.00000                   488,652.00000    38.1194 
        EXCAVATION, COMMON                            CYS              1,281,897.08                                      -793,245.08 
0023 203-02070           45,659.000          25.70000           5.00000                   228,295.00000    19.4553 
        BORROW                                        CYS              1,173,436.30                                      -945,141.30 
0024 205-06931               49.000          19.27000          30.00000                     1,470.00000   155.6824 
        TEMPORARY CHECK DAM, REVETMENT RIPRAP         TON                    944.23                                           525.77 
0025 205-06932              216.000           8.95000           8.45000                     1,825.20000    94.4134 
        TEMPORARY CHECK DAM, STRAW BALES              LFT                  1,933.20                                          -108.00 
0026 205-06933               39.000          53.89000          67.00000                     2,613.00000   124.3273 
        TEMPORARY DITCH INLET PROTECTION              EACH                 2,101.71                                           511.29 
0027 205-06937            5,200.000           1.00000           1.18000                     6,136.00000   118.0000 
        TEMPORARY SILT FENCE                          LFT                  5,200.00                                           936.00 
0028 206-51220              193.000          42.03000         101.00000                    19,493.00000   240.3045 
        EXCAVATION, WET                               CYS                  8,111.79                                        11,381.21 
0029 206-51225            1,012.000          30.00000          30.00000                    30,360.00000   100.0000 
        EXCAVATION, DRY                               CYS                 30,360.00                                             0.00 
0030 206-93520            1,330.000          30.68000          18.85000                    25,070.50000    61.4407 
        TEMPORARY SHEET PILING                        SFT                 40,804.40                                       -15,733.90 
0031 207-08263           59,278.000           7.44000           3.75000                   222,292.50000    50.4032 
        SUBGRADE TREATMENT, TYPE IA                   SYS                441,028.32                                      -218,735.82 
0032 207-08266            1,315.000           3.90000           6.50000                     8,547.50000   166.6667 
        SUBGRADE TREATMENT, TYPE III                  SYS                  5,128.50                                         3,419.00 
0033 210-05106                2.000         600.00000       1,700.00000                     3,400.00000   283.3333 
        CONCRETE                                      EACH                 1,200.00                                         2,200.00 
0034 210-08372                1.000      30,000.00000      34,980.89000                    34,980.89000   116.6030 
        ROADWAY WEATHER INFORMATION SYSTEM            EACH                30,000.00                                         4,980.89 
0035 211-06467              104.000          37.28956          46.00000                     4,784.00000   123.3591 
        AGGREGATE FOR END BENT BACKFILL               CYS                  3,878.11                                           905.89 
0036 211-07454           18,457.000          13.10430          19.27000                   355,666.39000   147.0510 
        STRUCTURE BACKFILL                            CYS                241,866.07                                       113,800.32 
0037 301-07448            4,248.000          16.00000          19.95000                    84,747.60000   124.6875 
        COMPACT AGG, NO. 53, BASE                     TON                 67,968.00                                        16,779.60 
0038 302-07455              146.000          37.04403          46.00000                     6,716.00000   124.1765 
        DENSE GRADED SUBBASE                          CYS                  5,408.43                                         1,307.57 
0039 304-07490              123.000          70.50000          80.00000                     9,840.00000   113.4752 
        HMA PATCHING, TYPE B                          TON                  8,671.50                                         1,168.50 
0040 306-08034            2,875.000           4.00000           5.58000                    16,042.50000   139.5000 
        MILLING, ASPHALT, 1 1/2 IN                    SYS                 11,500.00                                         4,542.50 
0041 401-07334            4,619.000          78.00000          65.00000                   300,235.00000    83.3333 
        QC/QA-HMA, 3, 76, SURFACE, 9.5 mm             TON                360,282.00                                       -60,047.00 
0042 401-07403            7,160.000          70.90000          55.00000                   393,800.00000    77.5740 
        QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm       TON                507,644.00                                      -113,844.00 
0043 401-07408           23,356.000          69.66000          45.00000                 1,051,020.00000    64.5995 
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        QC/QA-HMA, 3, 64, BASE, 25.0 mm               TON              1,626,978.96                                      -575,958.96 
0044 401-08333            9,545.000          60.60000          55.00000                   524,975.00000    90.7591 
        QC/QA-HMA, 5, 76, INTERMEDIATE,OG,19.0mm      TON                578,427.00                                       -53,452.00 
0045 402-07432              537.000          78.00000          70.00000                    37,590.00000    89.7436 
        HMA SURFACE, TYPE A                           TON                 41,886.00                                        -4,296.00 
0046 402-07433              109.000          73.33000         100.00000                    10,900.00000   136.3698 
        HMA SURFACE, TYPE B                           TON                  7,992.97                                         2,907.03 
0047 402-07435              925.000         185.25000          50.00000                    46,250.00000    26.9906 
        HMA INTERMEDIATE, TYPE A                      TON                171,356.25                                      -125,106.25 
0048 402-07438              326.000          65.77000          70.00000                    22,820.00000   106.4315 
        HMA INTERMEDIATE, TYPE B                      TON                 21,441.02                                         1,378.98 
0049 406-05520               52.110         168.30000         300.00000                    15,633.00000   178.2532 
        ASPHALT FOR TACK COAT                         TON                  8,770.11                                         6,862.89 
0050 601-01522                4.000       1,285.68000       1,500.00000                     6,000.00000   116.6698 
        GUARDRAIL TRANSITION TYPE TGB                 EACH                 5,142.72                                           857.28 
0051 601-05999                5.000          35.00000          40.00000                       200.00000   114.2857 
        CURVED TERMINAL END                           EACH                   175.00                                            25.00 
0052 601-06035              125.000          20.00000          12.00000                     1,500.00000    60.0000 
        GUARDRAIL, RESET                              LFT                  2,500.00                                        -1,000.00 
0053 601-94689                1.000       2,451.00000       2,700.00000                     2,700.00000   110.1591 
        GUARDRAIL END TREATMENT, OS                   EACH                 2,451.00                                           249.00 
0054 601-94690                1.000       3,543.09000       3,900.00000                     3,900.00000   110.0734 
        GUARDRAIL END TREATMENT, MS                   EACH                 3,543.09                                           356.91 
0055 601-97774                1.000         900.00000       1,000.00000                     1,000.00000   111.1111 
        GUARDRAIL END TREATMENT, OS,SP PART PACK      EACH                   900.00                                           100.00 
0056 601-97803                1.000       1,500.00000       1,400.00000                     1,400.00000    93.3333 
        GUARDRAIL END TREATMENT, MS,SP PART PACK      EACH                 1,500.00                                          -100.00 
0057 601-99105            1,125.000          22.00000          15.00000                    16,875.00000    68.1818 
        GUARDRAIL, W BEAM, 6 FT 3 IN SPACING          LFT                 24,750.00                                        -7,875.00 
0058 601-99108              763.000          17.45000          21.00000                    16,023.00000   120.3438 
        GUARDRAIL, W BEAM, DBL FACED, 6 FT 3 IN       LFT                 13,314.35                                         2,708.65 
0059 602-06729               13.000           8.39532          12.00000                       156.00000   142.9357 
        BARRIER DELINEATOR                            EACH                   109.14                                            46.86 
0060 603-01159              275.000          12.00000          10.25000                     2,818.75000    85.4167 
        FENCE, CHAIN LINK, 42 IN                      LFT                  3,300.00                                          -481.25 
0061 603-06045              874.000          12.00000          10.75000                     9,395.50000    89.5833 
        FENCE, CHAIN LINK, 48 IN                      LFT                 10,488.00                                        -1,092.50 
0062 604-07894              196.000         161.00000         135.00000                    26,460.00000    83.8509 
        CURB RAMP, CONCRETE, A                        SYS                 31,556.00                                        -5,096.00 
0063 604-07901               14.000         220.00000         135.00000                     1,890.00000    61.3636 
        CURB RAMP, CONCRETE, G                        SYS                  3,080.00                                        -1,190.00 
0064 604-07901              311.000         175.00000         135.00000                    41,985.00000    77.1429 
        CURB RAMP, CONCRETE, G                        SYS                 54,425.00                                       -12,440.00 
0065 604-07902                5.000         220.00000         135.00000                       675.00000    61.3636 
        CURB RAMP, CONCRETE, H                        SYS                  1,100.00                                          -425.00 
0066 604-07903               48.000         220.00000         135.00000                     6,480.00000    61.3636 
        CURB RAMP, CONCRETE, K                        SYS                 10,560.00                                        -4,080.00 
0067 604-91531            3,810.000          25.13000          25.50000                    97,155.00000   101.4723 
        SIDEWALK, CONCRETE, 4 IN                      SYS                 95,745.30                                         1,409.70 
0068 605-06120            6,050.000          15.50000          11.35000                    68,667.50000    73.2258 
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        CURB, CONCRETE                                LFT                 93,775.00                                       -25,107.50 
0069 605-06140           14,526.000          11.50000          13.84000                   201,039.84000   120.3478 
        CURB AND GUTTER, CONCRETE                     LFT                167,049.00                                        33,990.84 
0070 605-06235            1,242.000          90.00000          26.21000                    32,552.82000    29.1222 
        CENTER CURB, D, CONCRETE, MODIFIED            LFT                111,780.00                                       -79,227.18 
0071 605-06255              174.000          40.00000         115.46000                    20,090.04000   288.6500 
        CENTER CURB, D, CONCRETE                      SYS                  6,960.00                                        13,130.04 
0072 605-97937              190.000          17.56000          43.59000                     8,282.10000   248.2346 
        CURB AND GUTTER, CONCRETE, ROLL               LFT                  3,336.40                                         4,945.70 
0073 607-90826                4.000         192.40000         917.58000                     3,670.32000   476.9127 
        GUTTER TURNOUT, CONCRETE                      EACH                   769.60                                         2,900.72 
0074 609-06259              595.000          70.67000          75.56000                    44,958.20000   106.9195 
        REINFORCED CONCRETE BRIDGE APPR, 12 IN        SYS                 42,048.65                                         2,909.55 
0075 610-07486               72.000          90.67014          80.00000                     5,760.00000    88.2319 
        HMA FOR APPROACHES, TYPE A                    TON                  6,528.25                                          -768.25 
0076 610-07788              178.000          90.00000          80.00000                    14,240.00000    88.8889 
        HMA FOR APPROACHES, TYPE D                    TON                 16,020.00                                        -1,780.00 
0077 610-08446              485.000          39.50000          38.50000                    18,672.50000    97.4684 
        PCCP FOR APPROACHES, 6 IN                     SYS                 19,157.50                                          -485.00 
0078 616-02320            3,111.000           1.98149           1.60000                     4,977.60000    80.7473 
        GEOTEXTILES                                   SYS                  6,164.42                                        -1,186.82 
0079 616-06405            2,294.000          21.36792          22.51000                    51,637.94000   105.3448 
        RIPRAP, REVETMENT                             TON                 49,018.01                                         2,619.93 
0080 616-93766              174.000          10.00000          12.00000                     2,088.00000   120.0000 
        BREAKING CONCRETE SLOPEWALL                   SYS                  1,740.00                                           348.00 
0081 621-01004                4.000         543.59469         275.00000                     1,100.00000    50.5891 
        MOBILIZATION AND DEMOBILIZATION FOR SEED      EACH                 2,174.38                                        -1,074.38 
0082 621-02770            8,320.000           1.75243           1.19000                     9,900.80000    67.9057 
        EROSION CONTROL BLANKET                       SYS                 14,580.23                                        -4,679.43 
0083 621-06545               12.400         494.89167         368.00000                     4,563.20000    74.3597 
        FERTILIZER                                    TON                  6,136.66                                        -1,573.46 
0084 621-06554            2,325.000           3.14516           5.37000                    12,485.25000   170.7385 
        SEED MIXTURE, U                               LBS                  7,312.50                                         5,172.75 
0085 621-06557            2,325.000           2.25484           2.38000                     5,533.50000   105.5508 
        SEED MIXTURE, T                               LBS                  5,242.50                                           291.00 
0086 621-06565               40.000         310.94164         273.00000                    10,920.00000    87.7978 
        MULCHING MATERIAL                             TON                 12,437.67                                        -1,517.67 
0087 621-06567            5,100.000           0.96275           0.10000                       510.00000    10.3870 
        WATER                                         kGAL                 4,910.00                                        -4,400.00 
0088 621-06574              990.000           4.28479           2.84000                     2,811.60000    66.2810 
        SODDING                                       SYS                  4,241.94                                        -1,430.34 
0089 621-06575           22,913.000           2.60000           2.84000                    65,072.92000   109.2308 
        SODDING, NURSERY                              SYS                 59,573.80                                         5,499.12 
0090 701-51190            6,267.000          39.04000          37.62000                   235,764.54000    96.3627 
        PILE, STEEL H, HP 10 X 42                     LFT                244,663.68                                        -8,899.14 
0091 701-91792              203.000         150.00000          79.00000                    16,037.00000    52.6667 
        PILE TIP, STEEL H                             EACH                30,450.00                                       -14,413.00 
0092 702-51005              538.500         306.18874         510.55000                   274,931.18000   166.7436 
        CONCRETE, A, SUBSTRUCTURE                     CYS                164,882.64                                       110,048.54 
0093 702-51015              434.900         255.25703         293.00000                   127,425.70000   114.7863 
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        CONCRETE, B, FOOTINGS                         CYS                111,011.28                                        16,414.42 
0094 702-51110            2,304.000           3.00000           4.50000                    10,368.00000   150.0000 
        GRATES, BASINS, AND FITTINGS, CAST IRON       LBS                  6,912.00                                         3,456.00 
0095 702-51863              183.000           9.63349          10.00000                     1,830.00000   103.8045 
        FIELD DRILLED HOLE IN CONCRETE                EACH                 1,762.93                                            67.07 
0096 702-90915                6.700         537.76335         800.00000                     5,360.00000   148.7645 
        CONCRETE, A                                   CYS                  3,603.01                                         1,756.99 
0097 702-92857              189.000         450.00000         407.00000                    76,923.00000    90.4444 
        CONCRETE, C, SUBSTRUCTURE                     CYS                 85,050.00                                        -8,127.00 
0098 702-93722               17.100         547.40000         600.00000                    10,260.00000   109.6091 
        CONCRETE, C                                   CYS                  9,360.54                                           899.46 
0099 703-51030          146,328.000           0.57209           0.67000                    98,039.76000   117.1147 
        REINFORCING STEEL                             LBS                 83,712.61                                        14,327.15 
0100 703-51032          440,318.000           0.72175           0.77000                   339,044.86000   106.6851 
        REINFORCING STEEL, EPOXY COATED               LBS                317,799.52                                        21,245.34 
0101 703-90512               53.000          15.00000          12.35000                       654.55000    82.3333 
        THREADED BAR SPLICE                           EACH                   795.00                                          -140.45 
0102 703-97703            1,996.000          15.00000          12.25000                    24,451.00000    81.6667 
        THREADED BAR SPLICE, EPOXY COATED             EACH                29,940.00                                        -5,489.00 
0103 704-51002            1,202.900         385.43607         456.00000                   548,522.40000   118.3076 
        CONCRETE, C, SUPERSTRUCTURE                   CYS                463,641.05                                        84,881.35 
0104 706-05734                2.000       1,800.00000       2,000.00000                     4,000.00000   111.1111 
        CONCRETE BRIDGE RAILING TRANSITION, TBT       EACH                 3,600.00                                           400.00 
0105 706-06341              992.000          45.00000          64.60000                    64,083.20000   143.5556 
        RAILING, PF-2                                 LFT                 44,640.00                                        19,443.20 
0106 706-06352                2.000       1,800.00000       2,000.00000                     4,000.00000   111.1111 
        CONCRETE BRIDGE RAILING TRANSITION,TPF-2      EACH                 3,600.00                                           400.00 
0107 706-51020              141.400         365.72622         493.00000                    69,710.20000   134.8003 
        CONCRETE, C, RAILING                          CYS                 51,713.69                                        17,996.51 
0108 709-51821                1.000      70,000.00000      27,052.00000                    27,052.00000    38.6457 
        SURFACE SEAL                                  LS                  70,000.00                                       -42,948.00 
0109 710-51864              181.000          12.00000           6.00000                     1,086.00000    50.0000 
        FIELD DRILLED HOLE                            EACH                 2,172.00                                        -1,086.00 
0110 710-51870                5.000          60.00000         200.00000                     1,000.00000   333.3333 
        REPOINTING MASONRY IN STRUCTURES              SFT                    300.00                                           700.00 
0111 711-04121               36.000          24.00000          90.00000                     3,240.00000   375.0000 
        ANCHOR BOLT, AB1                              EACH                   864.00                                         2,376.00 
0112 711-51038                1.000   1,250,000.00000   1,474,600.00000                 1,474,600.00000   117.9680 
        STRUCTURAL STEEL                              LS               1,250,000.00                                       224,600.00 
0113 711-51824               26.000          20.00000          20.00000                       520.00000   100.0000 
        EXPANSION ANCHOR, 0.625 IN.                   EACH                   520.00                                             0.00 
0114 715-02246                1.000         916.29000       2,500.00000                     2,500.00000   272.8394 
        PIPE END SECTION, 48 IN.                      EACH                   916.29                                         1,583.71 
0115 715-05024            2,041.000          57.55000          72.00000                   146,952.00000   125.1086 
        PIPE, TYPE 2, CIRCULAR, 36 IN.                LFT                117,459.55                                        29,492.45 
0116 715-05048           13,803.000           2.91928           3.00000                    41,409.00000   102.7651 
        PIPE, TYPE 4, CIRCULAR, 6 IN.                 LFT                 40,294.80                                         1,114.20 
0117 715-05053               46.000          17.27391          26.00000                     1,196.00000   150.5160 
        PIPE, UNDERDRAIN OUTLET, 6 IN.                LFT                    794.60                                           401.40 
0118 715-05121               20.000          49.37000          34.00000                       680.00000    68.8677 
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        PIPE, TYPE 1, CIRCULAR, 18 IN.                LFT                    987.40                                          -307.40 
0119 715-05123              450.000          46.23278          40.00000                    18,000.00000    86.5187 
        PIPE, TYPE 1, CIRCULAR, 24 IN.                LFT                 20,804.75                                        -2,804.75 
0120 715-05148              100.000           1.41000          30.00000                     3,000.00000   2127 
        PIPE, TYPE 2, CIRCULAR, 10 IN.                LFT                    141.00                                         2,859.00 
0121 715-05149            3,083.000          17.93000          25.00000                    77,075.00000   139.4311 
        PIPE, TYPE 2, CIRCULAR, 12 IN.                LFT                 55,278.19                                        21,796.81 
0122 715-05151            2,217.000          27.41000          28.00000                    62,076.00000   102.1525 
        PIPE, TYPE 2, CIRCULAR, 15 IN.                LFT                 60,767.97                                         1,308.03 
0123 715-05152            1,615.000          31.55000          30.00000                    48,450.00000    95.0872 
        PIPE, TYPE 2, CIRCULAR, 18 IN.                LFT                 50,953.25                                        -2,503.25 
0124 715-05153              277.000          36.13000          35.00000                     9,695.00000    96.8724 
        PIPE, TYPE 2, CIRCULAR, 21 IN.                LFT                 10,008.01                                          -313.01 
0125 715-05154            3,692.000          37.34000          40.00000                   147,680.00000   107.1237 
        PIPE, TYPE 2, CIRCULAR, 24 IN.                LFT                137,859.28                                         9,820.72 
0126 715-05155               10.000          46.00000          55.00000                       550.00000   119.5652 
        PIPE, TYPE 2, CIRCULAR, 27 IN.                LFT                    460.00                                            90.00 
0127 715-05156              295.000          55.26000          65.00000                    19,175.00000   117.6258 
        PIPE, TYPE 2, CIRCULAR, 30 IN.                LFT                 16,301.70                                         2,873.30 
0128 715-05159              284.000          87.77000          85.00000                    24,140.00000    96.8440 
        PIPE, TYPE 2, CIRCULAR, 42 IN.                LFT                 24,926.68                                          -786.68 
0129 715-05161            1,047.000          92.20000          95.00000                    99,465.00000   103.0369 
        PIPE, TYPE 2, CIRCULAR, 48 IN.                LFT                 96,533.40                                         2,931.60 
0130 715-05335              195.000          85.50000         102.00000                    19,890.00000   119.2982 
        PIPE, TYPE 2, DEFORMED, MIN. AREA 5.1 SF      LFT                 16,672.50                                         3,217.50 
0131 715-05407              130.000           6.09112          16.00000                     2,080.00000   262.6760 
        PIPE, END BENT DRAIN, 6 IN.                   LFT                    791.85                                         1,288.15 
0132 715-08557               88.000         275.00000         211.00000                    18,568.00000    76.7273 
        PIPE, TYPE 2, DEFORMED, MIN. AREA 14.3 S      LFT                 24,200.00                                        -5,632.00 
0133 715-08558              163.000         250.00000         215.00000                    35,045.00000    86.0000 
        PIPE, TYPE 2, DEFORMED, MIN. AREA 15.6 S      LFT                 40,750.00                                        -5,705.00 
0134 715-46000                1.000         240.25000         500.00000                       500.00000   208.1165 
        PIPE END SECTION, 12 IN.                      EACH                   240.25                                           259.75 
0135 715-46010                5.000         316.00000         550.00000                     2,750.00000   174.0506 
        PIPE END SECTION, 18 IN.                      EACH                 1,580.00                                         1,170.00 
0136 715-46020                6.000         377.40436         860.00000                     5,160.00000   227.8719 
        PIPE END SECTION, 24 IN.                      EACH                 2,264.43                                         2,895.57 
0137 715-46040                1.000         840.35000       1,200.00000                     1,200.00000   142.7976 
        PIPE END SECTION, 36 IN.                      EACH                   840.35                                           359.65 
0138 715-91361              142.000          15.47750          35.00000                     4,970.00000   226.1342 
        PIPE, PVC, 6 IN.                              LFT                  2,197.81                                         2,772.19 
0139 718-06532            3,450.000           1.39130           0.75000                     2,587.50000    53.9063 
        VIDEO INSPECTION FOR UNDERDRAINS              LFT                  4,800.00                                        -2,212.50 
0140 718-52610            1,128.000          30.25579          31.00000                    34,968.00000   102.4597 
        AGGREGATE FOR UNDERDRAINS                     CYS                 34,128.53                                           839.47 
0141 718-99153           15,209.000           1.25000           0.80000                    12,167.20000    64.0000 
        GEOTEXTILES FOR UNDERDRAIN                    SYS                 19,011.25                                        -6,844.05 
0142 720-08559                1.000      38,000.00000      46,000.00000                    46,000.00000   121.0526 
        BEST MANAGEMENT PRACTICES                     EACH                38,000.00                                         8,000.00 
0143 720-08559                1.000      25,500.00000      26,000.00000                    26,000.00000   101.9608 
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        BEST MANAGEMENT PRACTICES                     EACH                25,500.00                                           500.00 
0144 720-08559                1.000      22,400.00000      30,000.00000                    30,000.00000   133.9286 
        BEST MANAGEMENT PRACTICES                     EACH                22,400.00                                         7,600.00 
0145 720-08559                1.000      22,400.00000      29,000.00000                    29,000.00000   129.4643 
        BEST MANAGEMENT PRACTICES                     EACH                22,400.00                                         6,600.00 
0146 720-08559                1.000      28,500.00000      27,000.00000                    27,000.00000    94.7368 
        BEST MANAGEMENT PRACTICES                     EACH                28,500.00                                        -1,500.00 
0147 720-08559                1.000      47,500.00000      57,000.00000                    57,000.00000   120.0000 
        BEST MANAGEMENT PRACTICES                     EACH                47,500.00                                         9,500.00 
0148 720-08559                1.000      32,000.00000      34,000.00000                    34,000.00000   106.2500 
        BEST MANAGEMENT PRACTICES                     EACH                32,000.00                                         2,000.00 
0149 720-44000               10.000         563.51000         650.00000                     6,500.00000   115.3484 
        CASTING, ADJUST TO GRADE                      EACH                 5,635.10                                           864.90 
0150 720-44025                1.000         551.53000         975.00000                       975.00000   176.7810 
        CASTING, 4, FURNISH AND ADJUST TO GRADE       EACH                   551.53                                           423.47 
0151 720-45030               26.000       1,108.93000       1,200.00000                    31,200.00000   108.2124 
        INLET, E7                                     EACH                28,832.18                                         2,367.82 
0152 720-45035                4.000       1,083.95000       1,200.00000                     4,800.00000   110.7062 
        INLET, F7                                     EACH                 4,335.80                                           464.20 
0153 720-45040                1.000       1,200.00000       2,100.00000                     2,100.00000   175.0000 
        INLET, G7                                     EACH                 1,200.00                                           900.00 
0154 720-45410               65.000       1,797.66000       1,700.00000                   110,500.00000    94.5674 
        MANHOLE, C4                                   EACH               116,847.90                                        -6,347.90 
0155 720-45415               30.000       2,850.30000       3,900.00000                   117,000.00000   136.8277 
        MANHOLE, D4                                   EACH                85,509.00                                        31,491.00 
0156 720-45416                5.000       6,667.26000       5,400.00000                    27,000.00000    80.9928 
        MANHOLE, E4                                   EACH                33,336.30                                        -6,336.30 
0157 720-45425                1.000       9,047.33000       9,100.00000                     9,100.00000   100.5822 
        MANHOLE, F4                                   EACH                 9,047.33                                            52.67 
0158 720-98174               95.000       1,865.00000       1,900.00000                   180,500.00000   101.8767 
        INLET, B15                                    EACH               177,175.00                                         3,325.00 
0159 720-98555               11.000       1,865.00000       1,900.00000                    20,900.00000   101.8767 
        INLET, C15                                    EACH                20,515.00                                           385.00 
0160 724-51925              230.000         105.00000         130.00000                    29,900.00000   123.8095 
        STRUCTURAL EXPANSION JOINT, SS                LFT                 24,150.00                                         5,750.00 
0161 726-93524                9.000         800.00000         573.00000                     5,157.00000    71.6250 
        BEARING ASSEMBLY, I                           EACH                 7,200.00                                        -2,043.00 
0162 726-93526                9.000       1,200.00000       1,172.00000                    10,548.00000    97.6667 
        BEARING ASSEMBLY, III                         EACH                10,800.00                                          -252.00 
0163 726-96038                9.000         800.00000         516.00000                     4,644.00000    64.5000 
        BEARING ASSEMBLY, IV                          EACH                 7,200.00                                        -2,556.00 
0164 728-98377                1.000       2,000.00000       1,685.00000                     1,685.00000    84.2500 
        MASONRY COATING                               LS                   2,000.00                                          -315.00 
0165 801-01504               23.000          35.89000          69.00000                     1,587.00000   192.2541 
        TEMPORARY PVMNT MESSAGE MRKNG,LANE INDIC      EACH                   825.47                                           761.53 
0166 801-03290                4.000         150.00000         195.00000                       780.00000   130.0000 
        CONSTRUCTION SIGN, C                          EACH                   600.00                                           180.00 
0167 801-06203           39,500.000           0.20000           0.11000                     4,345.00000    55.0000 
        TEMPORARY PAVEMENT MARKING, 4 IN.             LFT                  7,900.00                                        -3,555.00 
0168 801-06207           11,872.000           0.88401           1.16000                    13,771.52000   131.2202 
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        TEMPORARY PAVEMENT MARKING, REMOVABLE         LFT                 10,494.97                                         3,276.55 
0169 801-06640               48.000         113.94140         165.00000                     7,920.00000   144.8112 
        CONSTRUCTION SIGN, A                          EACH                 5,469.19                                         2,450.81 
0170 801-06645               33.000          45.28828          45.00000                     1,485.00000    99.3637 
        CONSTRUCTION SIGN, B                          EACH                 1,494.51                                            -9.51 
0171 801-06710            1,220.000          10.97084          10.00000                    12,200.00000    91.1507 
        FLASHING ARROW SIGN                           DAY                 13,384.43                                        -1,184.43 
0172 801-06775                1.000     255,000.00000     144,000.00000                   144,000.00000    56.4706 
        MAINTAINING TRAFFIC                           LS                 255,000.00                                      -111,000.00 
0173 801-07119               23.000          12.32000          35.00000                       805.00000   284.0909 
        BARRICADE, III-B                              LFT                    283.36                                           521.64 
0174 801-07612              450.000           2.25000           2.50000                     1,125.00000   111.1111 
        TEMPORARY PAVEMENT MARKING, 24 IN.            LFT                  1,012.50                                           112.50 
0175 801-08388              113.000          20.59000          19.00000                     2,147.00000    92.2778 
        TEMPORARY TRAFFIC BARRIER                     LFT                  2,326.67                                          -179.67 
0176 801-08389              632.000          26.73000          24.00000                    15,168.00000    89.7868 
        TEMPORARY TRAFFIC BARRIER, ANCHORED           LFT                 16,893.36                                        -1,725.36 
0177 801-08401            1,208.000          25.00000          21.00000                    25,368.00000    84.0000 
        TEMPORARY TRAFFIC BARRIER, TYPE 2             LFT                 30,200.00                                        -4,832.00 
0178 801-09133                2.000       5,457.75000       9,125.00000                    18,250.00000   167.1934 
        TEMPORARY CHANGEABLE MESSAGE SIGN             EACH                10,915.50                                         7,334.50 
0179 801-94295               80.000         311.65000         233.11000                    18,648.80000    74.7987 
        SIGNAL HEAD, RELOCATE                         EACH                24,932.00                                        -6,283.20 
0180 802-05701              588.500          15.00000          15.01000                     8,833.39000   100.0667 
        SIGN POST, SQUARE, 1, REINFORCED ANCHOR       LFT                  8,827.50                                             5.89 
0181 802-76025              602.350           9.25000          21.59000                    13,004.74000   233.4054 
        SIGN, SHEET, ENCAPSULATED LENS WITH LEGE      SFT                  5,571.74                                         7,433.00 
0182 802-76035               38.280          10.00000          25.30000                       968.48000   252.9990 
        SIGN,SHEET,ENCAPSULATED LENS WITH LEGEND      SFT                    382.80                                           585.68 
0183 802-76045              200.060          11.00000          26.50000                     5,301.59000   240.9091 
        SIGN,SHEET,ENCAPSULATED LENS WITH LEGEND      SFT                  2,200.66                                         3,100.93 
0184 802-97812                8.000         135.00000         132.29000                     1,058.32000    97.9926 
        STREET NAME IDENTIFICATION SIGN               EACH                 1,080.00                                           -21.68 
0185 805-01815               16.000       1,696.75000       2,003.25000                    32,052.00000   118.0639 
        SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 FT      EACH                27,148.00                                         4,904.00 
0186 805-01842               45.000         829.17000         763.12000                    34,340.40000    92.0342 
        HANDHOLE, SIGNAL                              EACH                37,312.65                                        -2,972.25 
0187 805-02151               34.000         470.50000         579.44000                    19,700.96000   123.1541 
        PEDESTRIAN SIGNAL HEAD WITH INTER., SYMB      EACH                15,997.00                                         3,703.96 
0188 805-06592            9,790.000          14.38000           8.96000                    87,718.40000    62.3088 
        CONDUIT, STEEL, GALVANIZED, 2 IN.             LFT                140,780.20                                       -53,061.80 
0189 805-78100                4.000       8,626.54000      12,814.08000                    51,256.32000   148.5425 
        CONTROLLER AND CABINET, MENU DRIVEN, 8 P      EACH                34,506.16                                        16,750.16 
0190 805-78205               32.000         501.75000         746.07000                    23,874.24000   148.6936 
        TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED,      EACH                16,056.00                                         7,818.24 
0191 805-78215                2.000         523.00000         706.47000                     1,412.94000   135.0803 
        TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED       EACH                 1,046.00                                           366.94 
0192 805-78230               13.000         831.13000       1,208.50000                    15,710.50000   145.4044 
        TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED,      EACH                10,804.69                                         4,905.81 
0193 805-78370               34.000         125.00000         126.14000                     4,288.76000   100.9120 
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        PEDESTRIAN PUSH BUTTON                        EACH                 4,250.00                                            38.76 
0194 805-78415               18.000       1,243.13000       1,541.37000                    27,744.66000   123.9911 
        SPAN, CATENARY, AND TETHER                    EACH                22,376.34                                         5,368.32 
0195 805-78420               20.000         202.90000         212.83000                     4,256.60000   104.8940 
        DISCONNECT HANGER                             EACH                 4,058.00                                           198.60 
0196 805-78465              260.000           2.55000           1.22000                       317.20000    47.8431 
        SIGNAL CABLE, 2C 8GA.                         LFT                    663.00                                          -345.80 
0197 805-78470           27,540.000           0.31000           0.33000                     9,088.20000   106.4516 
        SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.          LFT                  8,537.40                                           550.80 
0198 805-78480            3,950.000           0.87000           0.89000                     3,515.50000   102.2989 
        SIGNAL CABLE, 3C 14GA.                        LFT                  3,436.50                                            79.00 
0199 805-78485            4,370.000           1.32000           1.00000                     4,370.00000    75.7576 
        SIGNAL CABLE, 5C 14GA.                        LFT                  5,768.40                                        -1,398.40 
0200 805-78490              640.000           1.34000           1.11000                       710.40000    82.8358 
        SIGNAL CABLE, 7C 14GA.                        LFT                    857.60                                          -147.20 
0201 805-78500            3,740.000           1.67000           1.28000                     4,787.20000    76.6467 
        SIGNAL CABLE, 11C 14GA.                       LFT                  6,245.80                                        -1,458.60 
0202 805-78510           19,980.000           0.88000           0.78000                    15,584.40000    88.6364 
        SIGNAL CABLE, 2C 16GA., SHIELDED              LFT                 17,582.40                                        -1,998.00 
0203 805-78785               51.000         490.85000         609.22000                    31,070.22000   124.1153 
        SIGNAL DETECTOR HOUSING                       EACH                25,033.35                                         6,036.87 
0204 805-78795            6,755.000           6.76000           6.36000                    42,961.80000    94.0828 
        SAW CUT FOR ROADWAY LOOP AND SEALER           LFT                 45,663.80                                        -2,702.00 
0205 805-78925                4.000         830.70000         974.13000                     3,896.52000   117.2662 
        CONTROLLER CABINET FOUNDATION, P1             EACH                 3,322.80                                           573.72 
0206 805-81032               16.000       2,578.17000       2,972.11000                    47,553.76000   115.2798 
        SIGNAL STRAIN POLE, STEEL, 30 FT.             EACH                41,250.72                                         6,303.04 
0207 805-92504               33.000         354.29000         312.51000                    10,312.83000    88.2074 
        LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL      EACH                11,691.57                                        -1,378.74 
0208 805-94971            4,720.000           2.42000           1.77000                     8,354.40000    73.1405 
        FIBER OPTICS CABLE                            LFT                 11,422.40                                        -3,068.00 
0209 805-97114              640.000           1.17000           1.95000                     1,248.00000   166.6667 
        CABLE, INTERCONNECT, 6 PAIR 19                LFT                    748.80                                           499.20 
0210 808-06701           12,923.000           0.30390           0.32000                     4,135.36000   105.2973 
        LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN      LFT                  3,927.32                                           208.04 
0211 808-06703            2,888.000           0.32106           0.32000                       924.16000    99.6711 
        LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.      LFT                    927.21                                            -3.05 
0212 808-06711              280.000           0.23000           0.81000                       226.80000   352.1739 
        LINE, PAINT, BROKEN, WHITE, 4 IN.             LFT                     64.40                                           162.40 
0213 808-06716           18,628.000           0.30457           0.28000                     5,215.84000    91.9335 
        LINE, REMOVE                                  LFT                  5,673.49                                          -457.65 
0214 808-06721              280.000           0.36000           0.81000                       226.80000   225.0000 
        TRANSVERSE MARKINGS, PAINT, CROSSWALK LI      LFT                    100.80                                           126.00 
0215 808-75051            1,046.000           1.40000           1.95000                     2,039.70000   139.2857 
        LINE, PREFORMED PLASTIC, SOLID, WHITE, 4      LFT                  1,464.40                                           575.30 
0216 808-75054            1,025.000           1.95000           1.95000                     1,998.75000   100.0000 
        LINE, PREFORMED PLASTIC, SOLID, YELLOW,       LFT                  1,998.75                                             0.00 
0217 808-75059            1,025.000           1.35000           1.95000                     1,998.75000   144.4444 
        LINE, PREFORMED PLASTIC, BROKEN, WHITE,       LFT                  1,383.75                                           615.00 
0218 808-75245           14,972.000           0.32598           0.32000                     4,791.04000    98.1644 
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        LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN      LFT                  4,880.63                                           -89.59 
0219 808-75278               91.000           2.03000           1.85000                       168.35000    91.1330 
        TRANSVERSE MARKINGS, THERMOPLASTIC, SOLI      LFT                    184.73                                           -16.38 
0220 808-75297              936.000           3.60000           3.70000                     3,463.20000   102.7778 
        TRANSVERSE MARKINGS, THERMOPLASTIC, STOP      LFT                  3,369.60                                            93.60 
0221 808-75300            4,232.000           0.87000           0.93000                     3,935.76000   106.8966 
        TRANSVERSE MARKINGS, THERMOPLASTIC, CROS      LFT                  3,681.84                                           253.92 
0222 808-75320               41.000          66.82000          71.00000                     2,911.00000   106.2556 
        PAVEMENT MESSAGE MRKNG,THERMO.,LANE INDI      EACH                 2,739.62                                           171.38 
0223 808-75325               37.000          81.80000          99.00000                     3,663.00000   121.0269 
        PAVEMENT MESSAGE MRKNG,THERMO.,WORD ONLY      EACH                 3,026.60                                           636.40 
0224 808-75998              262.000          46.25000          19.00000                     4,978.00000    41.0811 
        SNOWPLOWABLE RAISED PAVEMENT MARKER           EACH                12,117.50                                        -7,139.50 
0225 808-92027              435.000           1.17000           1.23000                       535.05000   105.1282 
        LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN      LFT                    508.95                                            26.10 
0226 808-95933              429.000           2.60000           2.42000                     1,038.18000    93.0769 
        CURB PAINTING, YELLOW                         LFT                  1,115.40                                           -77.22 
0227 808-98796            1,377.000           0.70000           0.75000                     1,032.75000   107.1429 
        LINE, THERMOPLASTIC, DOTTED, WHITE, 4 IN      LFT                    963.90                                            68.85 
                                                                 -------------------------------------------------------------- 
SECTION 0001  SUBTOTAL                                               14,158,230.14     11,935,143.92       84.2983     -2,223,086.22 
 
CONTRACT TOTAL FOR CALCULATED LOW BIDDERS BID ITEMS                  14,158,230.14     11,935,143.92       84.2983     -2,223,086.22 
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            ------------------------------------------------------------------------------------------------------------------ 
              1   35-1065659      BROOKS CONSTRUCTION COMPANY INC           $       845,141.69     1        81.1540   100.0000 
              2    -EST-          ENGINEER'S ESTIMATE                       $     1,041,405.46     2       100.0000   123.2226 
------------------------------------------------------------------------------------------------------------------------------------ 
           ITEM/                         ESTIMATED          BID PRICE/    ESTIMATED          BID          BID          OVERRUN/ 
LINE    DESCRIPTION        QUANTITY        PRICE            UNITS          AMOUNT           AMOUNT        EST %        UNDERRUN 
------------------------------------------------------------------------------------------------------------------------------------ 
SECTION NO. 0001   PAVEMENT REPLACEMENT 
 
0001 105-06845                1.000      20,000.00000       7,500.00000                     7,500.00000    37.5000 
        CONSTRUCTION ENGINEERING                      LS                  20,000.00                                       -12,500.00 
0002 105-07038                9.000       1,644.23011       1,338.00000                    12,042.00000    81.3755 
        FIELD OFFICE, A                               MOS                 14,798.07                                        -2,756.07 
0003 108-01614                1.000       3,000.00000       5,800.00000                     5,800.00000   193.3333 
        PARTNERING OVERHEAD                           LS                   3,000.00                                         2,800.00 
0004 109-08440                1.000           1.00000           1.00000                         1.00000   100.0000 
        QUALITY ADJUSTMENTS, HMA                      DOL                      1.00                                             0.00 
0005 109-08443                1.000           1.00000           1.00000                         1.00000   100.0000 
        QUALITY ADJUST, TEMP TRAF CONT DEV            DOL                      1.00                                             0.00 
0006 109-08444                1.000           1.00000           1.00000                         1.00000   100.0000 
        QUALITY ADJUSTMENTS, FAILED MATERIALS         DOL                      1.00                                             0.00 
0007 110-01001                1.000      49,000.00000      42,250.00000                    42,250.00000    86.2245 
        MOBILIZATION AND DEMOBILIZATION               LS                  49,000.00                                        -6,750.00 
0008 201-52370                1.000      40,000.00000      33,800.00000                    33,800.00000    84.5000 
        CLEARING RIGHT OF WAY                         LS                  40,000.00                                        -6,200.00 
0009 202-02241              427.000          10.00000           3.00000                     1,281.00000    30.0000 
        GUARDRAIL, REMOVE                             LFT                  4,270.00                                        -2,989.00 
0010 203-02000            2,717.000          31.00000          20.00000                    54,340.00000    64.5161 
        EXCAVATION, COMMON                            CYS                 84,227.00                                       -29,887.00 
0011 205-06933                3.000         500.00000         200.00000                       600.00000    40.0000 
        TEMPORARY DITCH INLET PROTECTION              EACH                 1,500.00                                          -900.00 
0012 205-06937              404.000           3.50000           1.50000                       606.00000    42.8571 
        TEMPORARY SILT FENCE                          LFT                  1,414.00                                          -808.00 
0013 207-08266            6,275.000          10.00000           8.00000                    50,200.00000    80.0000 
        SUBGRADE TREATMENT, TYPE III                  SYS                 62,750.00                                       -12,550.00 
0014 211-07454              684.200          26.00000          25.00000                    17,105.00000    96.1538 
        STRUCTURE BACKFILL                            CYS                 17,789.20                                          -684.20 
0015 301-07448              380.000          31.59000          20.00000                     7,600.00000    63.3112 
        COMPACT AGG, NO. 53, BASE                     TON                 12,004.20                                        -4,404.20 
0016 303-07449               45.000          28.12313          24.00000                     1,080.00000    85.3391 
        COMPACT AGG, NO. 73                           TON                  1,265.54                                          -185.54 
0017 304-07490               92.000         125.00000          85.00000                     7,820.00000    68.0000 
        HMA PATCHING, TYPE B                          TON                 11,500.00                                        -3,680.00 
0018 306-08043              381.000           8.00000           7.00000                     2,667.00000    87.5000 
        MILLING, TRANSITION                           SYS                  3,048.00                                          -381.00 
0019 401-07321              480.000          75.00000          65.00000                    31,200.00000    86.6667 
        QC/QA-HMA, 2, 64, SURFACE, 9.5 mm             TON                 36,000.00                                        -4,800.00 
0020 401-07390              750.000          68.00000          55.00000                    41,250.00000    80.8824 
        QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm       TON                 51,000.00                                        -9,750.00 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/19/06 
                                                                                                                   PAGE : 360 -2 
                                                         LOW BID ITEM ANALYSIS 
 
     CALL ORDER   : 360                     CONTRACT ID : R -28679-A                   COUNTIES : ALLEN 
     LETTING DATE : 04/19/06 
------------------------------------------------------------------------------------------------------------------------------------ 
           ITEM/                         ESTIMATED          BID PRICE/    ESTIMATED          BID          BID          OVERRUN/ 
LINE    DESCRIPTION        QUANTITY        PRICE            UNITS          AMOUNT           AMOUNT        EST %        UNDERRUN 
------------------------------------------------------------------------------------------------------------------------------------ 
0021 401-07407            1,510.000          65.00000          50.00000                    75,500.00000    76.9231 
        QC/QA-HMA, 2, 64, BASE, 25.0 mm               TON                 98,150.00                                       -22,650.00 
0022 401-07429              415.000          68.00000          50.00000                    20,750.00000    73.5294 
        QC/QA-HMA, 5, 76, INTERMEDIATE,OG,19.0mm      TON                 28,220.00                                        -7,470.00 
0023 406-05520                6.200         200.00000         200.00000                     1,240.00000   100.0000 
        ASPHALT FOR TACK COAT                         TON                  1,240.00                                             0.00 
0024 601-94689                1.000       3,000.00000       2,600.00000                     2,600.00000    86.6667 
        GUARDRAIL END TREATMENT, OS                   EACH                 3,000.00                                          -400.00 
0025 604-07901               18.000         220.00000          75.00000                     1,350.00000    34.0909 
        CURB RAMP, CONCRETE, G                        SYS                  3,960.00                                        -2,610.00 
0026 604-07902              231.000         225.00000          75.00000                    17,325.00000    33.3333 
        CURB RAMP, CONCRETE, H                        SYS                 51,975.00                                       -34,650.00 
0027 604-07903               71.000         225.00000          75.00000                     5,325.00000    33.3333 
        CURB RAMP, CONCRETE, K                        SYS                 15,975.00                                       -10,650.00 
0028 604-44251                1.400       1,250.00000       1,700.00000                     2,380.00000   136.0000 
        STEPS, CONCRETE                               CYS                  1,750.00                                           630.00 
0029 604-91531            1,102.000          35.00000          40.00000                    44,080.00000   114.2857 
        SIDEWALK, CONCRETE, 4 IN                      SYS                 38,570.00                                         5,510.00 
0030 605-06155            2,690.000          15.00000          19.00000                    51,110.00000   126.6667 
        CURB AND GUTTER, CONCRETE, MODIFIED           LFT                 40,350.00                                        10,760.00 
0031 605-06165              482.000          17.15000          15.00000                     7,230.00000    87.4636 
        CURB AND GUTTER, C, CONCRETE, MODIFIED        LFT                  8,266.30                                        -1,036.30 
0033 610-07487              745.000          85.00000          59.00000                    43,955.00000    69.4118 
        HMA FOR APPROACHES, TYPE B                    TON                 63,325.00                                       -19,370.00 
0034 610-07712            1,027.000          65.00000          60.00000                    61,620.00000    92.3077 
        PCCP FOR APPROACHES, 6 IN                     SYS                 66,755.00                                        -5,135.00 
0035 616-02320               80.000           3.06361           1.00000                        80.00000    32.6411 
        GEOTEXTILES                                   SYS                    245.09                                          -165.09 
0036 616-06405               63.000          34.11625          50.00000                     3,150.00000   146.5580 
        RIPRAP, REVETMENT                             TON                  2,149.32                                         1,000.68 
0037 621-01004                2.000         650.00000         100.00000                       200.00000    15.3846 
        MOBILIZATION AND DEMOBILIZATION FOR SEED      EACH                 1,300.00                                        -1,100.00 
0038 621-02770            1,345.000           2.44465           1.45000                     1,950.25000    59.3133 
        EROSION CONTROL BLANKET                       SYS                  3,288.05                                        -1,337.80 
0039 621-06560            1,345.000           1.36488           1.00000                     1,345.00000    73.2667 
        MULCHED SEEDING, U                            SYS                  1,835.76                                          -490.76 
0040 621-06575            2,674.100           3.66340           2.75000                     7,353.78000    75.0669 
        SODDING, NURSERY                              SYS                  9,796.30                                        -2,442.52 
0041 715-05024               16.000          65.00000          50.00000                       800.00000    76.9231 
        PIPE, TYPE 2, CIRCULAR, 36 IN.                LFT                  1,040.00                                          -240.00 
0042 715-05048            3,265.000          10.00000           8.50000                    27,752.50000    85.0000 
        PIPE, TYPE 4, CIRCULAR, 6 IN.                 LFT                 32,650.00                                        -4,897.50 
0043 715-05051               86.000          37.00000          55.00000                     4,730.00000   148.6486 
        PIPE, TYPE 4, CIRCULAR, 10 IN.                LFT                  3,182.00                                         1,548.00 
0044 715-05053               26.000          19.26089          19.00000                       494.00000    98.6461 
        PIPE, UNDERDRAIN OUTLET, 6 IN.                LFT                    500.78                                            -6.78 
0045 715-05149              510.000          45.00000          65.00000                    33,150.00000   144.4444 
        PIPE, TYPE 2, CIRCULAR, 12 IN.                LFT                 22,950.00                                        10,200.00 
0046 715-46000                2.000         163.20197         225.00000                       450.00000   137.8676 
        PIPE END SECTION, 12 IN.                      EACH                   326.40                                           123.60 
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                                                         LOW BID ITEM ANALYSIS 
 
     CALL ORDER   : 360                     CONTRACT ID : R -28679-A                   COUNTIES : ALLEN 
     LETTING DATE : 04/19/06 
------------------------------------------------------------------------------------------------------------------------------------ 
           ITEM/                         ESTIMATED          BID PRICE/    ESTIMATED          BID          BID          OVERRUN/ 
LINE    DESCRIPTION        QUANTITY        PRICE            UNITS          AMOUNT           AMOUNT        EST %        UNDERRUN 
------------------------------------------------------------------------------------------------------------------------------------ 
0047 718-06531                2.000         575.64737         250.00000                       500.00000    43.4295 
        OUTLET PROTECTOR, 3                           EACH                 1,151.29                                          -651.29 
0048 718-52610              259.000          32.26537          30.00000                     7,770.00000    92.9790 
        AGGREGATE FOR UNDERDRAINS                     CYS                  8,356.73                                          -586.73 
0049 718-99153            2,251.000           1.50058           0.70000                     1,575.70000    46.6486 
        GEOTEXTILES FOR UNDERDRAIN                    SYS                  3,377.81                                        -1,802.11 
0050 720-02810                3.000       2,000.00000       2,200.00000                     6,600.00000   110.0000 
        INLET, B5                                     EACH                 6,000.00                                           600.00 
0051 720-44000               19.000         275.00000         300.00000                     5,700.00000   109.0909 
        CASTING, ADJUST TO GRADE                      EACH                 5,225.00                                           475.00 
0052 720-44055                1.000         641.67000         700.00000                       700.00000   109.0903 
        CASTING, 10, FURNISH AND ADJUST TO GRADE      EACH                   641.67                                            58.33 
0053 720-45045               15.000       1,800.00000       1,500.00000                    22,500.00000    83.3333 
        INLET, J10                                    EACH                27,000.00                                        -4,500.00 
0054 720-45260                3.000         533.33000         550.00000                     1,650.00000   103.1256 
        PIPE CATCH BASIN, 12 IN.                      EACH                 1,599.99                                            50.01 
0055 720-95422                1.000       2,800.00000       3,000.00000                     3,000.00000   107.1429 
        MANHOLE, J4                                   EACH                 2,800.00                                           200.00 
0056 720-98174                1.000       2,200.00000       2,200.00000                     2,200.00000   100.0000 
        INLET, B15                                    EACH                 2,200.00                                             0.00 
0057 801-04308               12.000         500.00000         450.00000                     5,400.00000    90.0000 
        ROAD CLOSURE SIGN ASSEMBLY                    EACH                 6,000.00                                          -600.00 
0058 801-06625               23.000         120.00000          95.00000                     2,185.00000    79.1667 
        DETOUR ROUTE MARKER ASSEMBLY                  EACH                 2,760.00                                          -575.00 
0059 801-06640               10.000         240.00000         160.00000                     1,600.00000    66.6667 
        CONSTRUCTION SIGN, A                          EACH                 2,400.00                                          -800.00 
0060 801-06775                1.000      35,000.00000      28,502.00000                    28,502.00000    81.4343 
        MAINTAINING TRAFFIC                           LS                  35,000.00                                        -6,498.00 
0061 801-07119              252.000          17.57845          13.00000                     3,276.00000    73.9542 
        BARRICADE, III-B                              LFT                  4,429.77                                        -1,153.77 
0062 802-05701              300.000          12.35471          10.00000                     3,000.00000    80.9409 
        SIGN POST, SQUARE, 1, REINFORCED ANCHOR       LFT                  3,706.41                                          -706.41 
0063 802-07060                3.000         150.00000         150.00000                       450.00000   100.0000 
        SIGN, SHEET, RELOCATE                         EACH                   450.00                                             0.00 
0064 802-76035              123.000          13.39212          13.00000                     1,599.00000    97.0721 
        SIGN,SHEET,ENCAPSULATED LENS WITH LEGEND      SFT                  1,647.23                                           -48.23 
0066 805-01844               30.000          23.00000          15.00000                       450.00000    65.2174 
        CONDUIT, STEEL, GALVANIZED,2IN., UNDERGR      LFT                    690.00                                          -240.00 
0067 805-02389               34.000           0.80000           0.25000                         8.50000    31.2500 
        SIGNAL CABLE, 2C/14                           LFT                     27.20                                           -18.70 
0068 805-06592               30.000          20.00000          15.00000                       450.00000    75.0000 
        CONDUIT, STEEL, GALVANIZED, 2 IN.             LFT                    600.00                                          -150.00 
0069 805-78470              890.000           0.50000           0.45000                       400.50000    90.0000 
        SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.          LFT                    445.00                                           -44.50 
0070 805-78510              160.000           1.00000           0.95000                       152.00000    95.0000 
        SIGNAL CABLE, 2C 16GA., SHIELDED              LFT                    160.00                                            -8.00 
0071 805-78785                2.000         662.41008         600.00000                     1,200.00000    90.5783 
        SIGNAL DETECTOR HOUSING                       EACH                 1,324.82                                          -124.82 
0072 805-78795              340.000           9.66325          10.00000                     3,400.00000   103.4847 
        SAW CUT FOR ROADWAY LOOP AND SEALER           LFT                  3,285.51                                           114.49 
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                                                         LOW BID ITEM ANALYSIS 
 
     CALL ORDER   : 360                     CONTRACT ID : R -28679-A                   COUNTIES : ALLEN 
     LETTING DATE : 04/19/06 
------------------------------------------------------------------------------------------------------------------------------------ 
           ITEM/                         ESTIMATED          BID PRICE/    ESTIMATED          BID          BID          OVERRUN/ 
LINE    DESCRIPTION        QUANTITY        PRICE            UNITS          AMOUNT           AMOUNT        EST %        UNDERRUN 
------------------------------------------------------------------------------------------------------------------------------------ 
0073 808-06703              252.000           0.41188           0.66000                       166.32000   160.2467 
        LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.      LFT                    103.79                                            62.53 
0074 808-75245            4,024.000           0.29777           0.66000                     2,655.84000   221.6469 
        LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN      LFT                  1,198.23                                         1,457.61 
0075 808-75297              128.000           6.00000           3.98000                       509.44000    66.3333 
        TRANSVERSE MARKINGS, THERMOPLASTIC, STOP      LFT                    768.00                                          -258.56 
0076 808-75300              514.000           2.00000           0.99000                       508.86000    49.5000 
        TRANSVERSE MARKINGS, THERMOPLASTIC, CROS      LFT                  1,028.00                                          -519.14 
0077 808-75320                4.000          80.00000          68.00000                       272.00000    85.0000 
        PAVEMENT MESSAGE MRKNG,THERMO.,LANE INDI      EACH                   320.00                                           -48.00 
0078 808-75325                2.000         120.00000          98.00000                       196.00000    81.6667 
        PAVEMENT MESSAGE MRKNG,THERMO.,WORD ONLY      EACH                   240.00                                           -44.00 
0079 802-97812               14.000         150.00000         250.00000                     3,500.00000   166.6667 
        STREET NAME IDENTIFICATION SIGN               EACH                 2,100.00                                         1,400.00 
                                                                 -------------------------------------------------------------- 
SECTION 0001  SUBTOTAL                                                1,041,405.46        845,141.69       81.1540       -196,263.77 
 
CONTRACT TOTAL FOR CALCULATED LOW BIDDERS BID ITEMS                   1,041,405.46        845,141.69       81.1540       -196,263.77 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/19/06 
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                                                         LOW BID ITEM ANALYSIS 
 
     CALL ORDER   : 560                     CONTRACT ID : B -28370-A                   COUNTIES : LAPORTE 
     LETTING DATE : 04/19/06 
                                          CONTRACT TIME : 09/15/07  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) :       1475045 
                                                                                                        1475046 
            ------------------------------------------------------------------------------------------------------------------ 
                                                                                 TOTAL         APPARENT     % OF        % OF 
            RANK  VENDOR             VENDOR NAME                                  BID            RANK       EST       LOW BID 
            ------------------------------------------------------------------------------------------------------------------ 
              1   32-0154474      JCI BRIDGE GROUP INC                      $     1,389,000.00     1        82.3862   100.0000 
              2    -EST-          ENGINEER'S ESTIMATE                       $     1,685,961.59     2       100.0000   121.3795 
              3   35-1339168      LAPORTE CONSTRUCTION CO                   $     1,850,807.49     3       109.7776   133.2475 
              4   35-1817530      PIONEER ASSOCIATES, INC.                  $     1,868,379.82     4       110.8198   134.5126 
------------------------------------------------------------------------------------------------------------------------------------ 
           ITEM/                         ESTIMATED          BID PRICE/    ESTIMATED          BID          BID          OVERRUN/ 
LINE    DESCRIPTION        QUANTITY        PRICE            UNITS          AMOUNT           AMOUNT        EST %        UNDERRUN 
------------------------------------------------------------------------------------------------------------------------------------ 
SECTION NO. 0001   REPLACE SUPERSTRUCTURE 
 
0001 105-06845                1.000      40,800.00000       7,999.61000                     7,999.61000    19.6069 
        CONSTRUCTION ENGINEERING                      LS                  40,800.00                                       -32,800.39 
0002 105-07039               18.000       2,200.00000       2,500.00000                    45,000.00000   113.6364 
        FIELD OFFICE, B                               MOS                 39,600.00                                         5,400.00 
0003 105-08520                3.000         145.00000         200.00000                       600.00000   137.9310 
        CELLULAR TELEPHONE/RADIO                      EACH                   435.00                                           165.00 
0004 105-08521               54.000         175.00000         100.00000                     5,400.00000    57.1429 
        CELLULAR TELEPHONE/RADIO SERVICE              MOS                  9,450.00                                        -4,050.00 
0005 105-08524                1.000           1.00000           1.00000                         1.00000   100.0000 
        CELLULAR TELEPHONE/RADIO, ADDITIONAL MIN      DOL                      1.00                                             0.00 
0006 109-08443                1.000           1.00000           1.00000                         1.00000   100.0000 
        QUALITY ADJUST, TEMP TRAF CONT DEV            DOL                      1.00                                             0.00 
0007 109-08444                1.000           1.00000           1.00000                         1.00000   100.0000 
        QUALITY ADJUSTMENTS, FAILED MATERIALS         DOL                      1.00                                             0.00 
0008 110-01001                1.000      79,500.00000      69,000.00000                    69,000.00000    86.7925 
        MOBILIZATION AND DEMOBILIZATION               LS                  79,500.00                                       -10,500.00 
0009 201-52370                1.000       2,000.00000       2,000.00000                     2,000.00000   100.0000 
        CLEARING RIGHT OF WAY                         LS                   2,000.00                                             0.00 
0010 202-02240              470.000          15.27000          10.00000                     4,700.00000    65.4879 
        PVMT REMOVAL                                  SYS                  7,176.90                                        -2,476.90 
0011 202-02241              531.000           2.53972           5.50000                     2,920.50000   216.5595 
        GUARDRAIL, REMOVE                             LFT                  1,348.59                                         1,571.91 
0012 202-51328                1.000      75,000.00000      59,000.00000                    59,000.00000    78.6667 
        PRESENT STRUCTURE, REMOVE PORTIONS            LS                  75,000.00                                       -16,000.00 
0013 202-51328                1.000      75,000.00000      71,000.00000                    71,000.00000    94.6667 
        PRESENT STRUCTURE, REMOVE PORTIONS            LS                  75,000.00                                        -4,000.00 
0014 203-02000               50.000          33.46000          14.00000                       700.00000    41.8410 
        EXCAVATION, COMMON                            CYS                  1,673.00                                          -973.00 
0015 207-08267            3,860.000           7.00000           6.25000                    24,125.00000    89.2857 
        SUBGRADE TREATMENT, TYPE IIIA                 SYS                 27,020.00                                        -2,895.00 
0016 211-06467               46.000          33.67000          15.00000                       690.00000    44.5500 
        AGGREGATE FOR END BENT BACKFILL               CYS                  1,548.82                                          -858.82 
0017 302-07455               80.300          43.82000          35.00000                     2,810.50000    79.8721 
        DENSE GRADED SUBBASE                          CYS                  3,518.75                                          -708.25 
0018 306-08043              777.000           7.00000           8.00000                     6,216.00000   114.2857 
        MILLING, TRANSITION                           SYS                  5,439.00                                           777.00 
0019 402-07453            2,018.000          65.76000          47.00000                    94,846.00000    71.4720 
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                                                         LOW BID ITEM ANALYSIS 
 
     CALL ORDER   : 560                     CONTRACT ID : B -28370-A                   COUNTIES : LAPORTE 
     LETTING DATE : 04/19/06 
------------------------------------------------------------------------------------------------------------------------------------ 
           ITEM/                         ESTIMATED          BID PRICE/    ESTIMATED          BID          BID          OVERRUN/ 
LINE    DESCRIPTION        QUANTITY        PRICE            UNITS          AMOUNT           AMOUNT        EST %        UNDERRUN 
------------------------------------------------------------------------------------------------------------------------------------ 
        HMA FOR TEMPORARY PVMT                        TON                132,703.68                                       -37,857.68 
0020 406-05521           15,066.000           0.43437           0.15000                     2,259.90000    34.5328 
        ASPHALT FOR TACK COAT                         SYS                  6,544.22                                        -4,284.32 
0021 503-05310              160.000         136.68000          90.00000                    14,400.00000    65.8472 
        TERMINAL JOINT                                LFT                 21,868.80                                        -7,468.80 
0022 601-01522                6.000       1,404.79000       1,600.00000                     9,600.00000   113.8960 
        GUARDRAIL TRANSITION TYPE TGB                 EACH                 8,428.74                                         1,171.26 
0023 601-94690                1.000       3,589.13000       3,700.00000                     3,700.00000   103.0890 
        GUARDRAIL END TREATMENT, MS                   EACH                 3,589.13                                           110.87 
0024 601-97803                1.000       2,122.57000       1,600.00000                     1,600.00000    75.3803 
        GUARDRAIL END TREATMENT, MS,SP PART PACK      EACH                 2,122.57                                          -522.57 
0025 601-99105              256.250          20.00000          23.00000                     5,893.75000   115.0000 
        GUARDRAIL, W BEAM, 6 FT 3 IN SPACING          LFT                  5,125.00                                           768.75 
0026 601-99132                5.000          94.07200         100.00000                       500.00000   106.3016 
        GUARDRAIL TRANSITION, VH, 6 FT 3 IN           EACH                   470.36                                            29.64 
0027 602-06729               24.000           9.47000           6.00000                       144.00000    63.3580 
        BARRIER DELINEATOR                            EACH                   227.28                                           -83.28 
0028 605-05523              200.000          30.64000          19.50000                     3,900.00000    63.6423 
        CURB, HMA                                     LFT                  6,128.00                                        -2,228.00 
0029 609-06259              481.300          68.00000          48.00000                    23,102.40000    70.5882 
        REINFORCED CONCRETE BRIDGE APPR, 12 IN        SYS                 32,728.40                                        -9,626.00 
0030 610-07487              332.800          96.00000          76.00000                    25,292.80000    79.1667 
        HMA FOR APPROACHES, TYPE B                    TON                 31,948.80                                        -6,656.00 
0031 610-52817                2.000      25,600.00000      17,000.00000                    34,000.00000    66.4063 
        TEMPORARY CROSSOVER, B                        EACH                51,200.00                                       -17,200.00 
0032 616-02320               91.000           3.62750           2.00000                       182.00000    55.1348 
        GEOTEXTILES                                   SYS                    330.10                                          -148.10 
0033 621-06559            4,500.000           0.84000           0.55000                     2,475.00000    65.4762 
        MULCHED SEEDING, R                            SYS                  3,780.00                                        -1,305.00 
0034 702-51863              156.000          13.73421           8.00000                     1,248.00000    58.2486 
        FIELD DRILLED HOLE IN CONCRETE                EACH                 2,142.54                                          -894.54 
0035 703-06029          185,982.000           1.51000           0.87000                   161,804.34000    57.6159 
        REINFORCING BARS, EPOXY COATED                LBS                280,832.82                                      -119,028.48 
0036 704-51002              634.400         515.00000         518.00000                   328,619.20000   100.5825 
        CONCRETE, C, SUPERSTRUCTURE                   CYS                326,716.00                                         1,903.20 
0037 706-05732                8.000       1,450.00000       1,250.00000                    10,000.00000    86.2069 
        CONCRETE BRIDGE RAILING TRANSITION, TBC       EACH                11,600.00                                        -1,600.00 
0038 706-51020               85.600         525.00000         450.00000                    38,520.00000    85.7143 
        CONCRETE, C, RAILING                          CYS                 44,940.00                                        -6,420.00 
0039 707-05982              473.000          97.59000         150.00000                    70,950.00000   153.7043 
        STRUCTURAL MEMBERS, CONC. I-BM, I,28X12       LFT                 46,160.07                                        24,789.93 
0040 709-51821                1.000       6,690.00000       3,100.00000                     3,100.00000    46.3378 
        SURFACE SEAL                                  LS                   6,690.00                                        -3,590.00 
0041 709-51821                1.000       6,430.00000       3,100.00000                     3,100.00000    48.2115 
        SURFACE SEAL                                  LS                   6,430.00                                        -3,330.00 
0042 722-51842            1,988.000          49.87000          49.00000                    97,412.00000    98.2555 
        BRIDGE DECK OVERLAY                           SYS                 99,141.56                                        -1,729.56 
0044 801-01093                8.000         668.49000       1,200.00000                     9,600.00000   179.5090 
        TEMPORARY WORKSITE SPEED LIMIT SIGN ASSE      EACH                 5,347.92                                         4,252.08 
0045 801-04308                5.000         254.28000         350.00000                     1,750.00000   137.6435 
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     CALL ORDER   : 560                     CONTRACT ID : B -28370-A                   COUNTIES : LAPORTE 
     LETTING DATE : 04/19/06 
------------------------------------------------------------------------------------------------------------------------------------ 
           ITEM/                         ESTIMATED          BID PRICE/    ESTIMATED          BID          BID          OVERRUN/ 
LINE    DESCRIPTION        QUANTITY        PRICE            UNITS          AMOUNT           AMOUNT        EST %        UNDERRUN 
------------------------------------------------------------------------------------------------------------------------------------ 
        ROAD CLOSURE SIGN ASSEMBLY                    EACH                 1,271.40                                           478.60 
0046 801-06207           21,500.000           0.91000           0.79000                    16,985.00000    86.8132 
        TEMPORARY PAVEMENT MARKING, REMOVABLE         LFT                 19,565.00                                        -2,580.00 
0047 801-06211                2.000          97.86000          87.00000                       174.00000    88.9025 
        TEMPORARY PAVEMENT MESSAGE MARKING,           EACH                   195.72                                           -21.72 
0048 801-06640               28.000         132.00000         189.00000                     5,292.00000   143.1818 
        CONSTRUCTION SIGN, A                          EACH                 3,696.00                                         1,596.00 
0049 801-06645                6.000          49.00000          40.00000                       240.00000    81.6327 
        CONSTRUCTION SIGN, B                          EACH                   294.00                                           -54.00 
0050 801-06710              400.000          16.00000          10.00000                     4,000.00000    62.5000 
        FLASHING ARROW SIGN                           DAY                  6,400.00                                        -2,400.00 
0051 801-06775                1.000     100,000.00000      18,000.00000                    18,000.00000    18.0000 
        MAINTAINING TRAFFIC                           LS                 100,000.00                                       -82,000.00 
0052 801-07023                2.000       4,839.67000       4,100.00000                     8,200.00000    84.7165 
        ENERGY ABSORBING TERMINAL, CZ, TL-2           EACH                 9,679.34                                        -1,479.34 
0053 801-07118               96.000          17.00000          16.00000                     1,536.00000    94.1176 
        BARRICADE, III-A                              LFT                  1,632.00                                           -96.00 
0054 801-07119              156.000          13.79000          16.00000                     2,496.00000   116.0261 
        BARRICADE, III-B                              LFT                  2,151.24                                           344.76 
0055 801-07606              800.000          22.75000          50.00000                    40,000.00000   219.7802 
        TEMPORARY CROSSOVER DRAINAGE PIPE             LFT                 18,200.00                                        21,800.00 
0056 801-09133                4.000       1,500.00000       8,525.00000                    34,100.00000   568.3333 
        TEMPORARY CHANGEABLE MESSAGE SIGN             EACH                 6,000.00                                        28,100.00 
0057 802-91122                4.000         168.96000          90.00000                       360.00000    53.2670 
        SIGN, GROUND MOUNTED, RESET                   EACH                   675.84                                          -315.84 
0058 808-06711              350.000           0.43000           0.30000                       105.00000    69.7674 
        LINE, PAINT, BROKEN, WHITE, 4 IN.             LFT                    150.50                                           -45.50 
0059 808-06713            1,200.000           0.69000           0.30000                       360.00000    43.4783 
        LINE, PAINT, SOLID, WHITE, 4 IN.              LFT                    828.00                                          -468.00 
0060 808-06714            4,550.000           0.25000           0.30000                     1,365.00000   120.0000 
        LINE, PAINT, SOLID, YELLOW, 4 IN.             LFT                  1,137.50                                           227.50 
0061 808-06716            2,500.000           0.35000           0.50000                     1,250.00000   142.8571 
        LINE, REMOVE                                  LFT                    875.00                                           375.00 
0062 808-75996              100.000           9.36000           4.73000                       473.00000    50.5342 
        SNOWPLOWABLE RAISED PAVEMENT MARKER, REM      EACH                   936.00                                          -463.00 
0063 808-75998              100.000          42.15000          35.00000                     3,500.00000    83.0368 
        SNOWPLOWABLE RAISED PAVEMENT MARKER           EACH                 4,215.00                                          -715.00 
0064 621-01004                2.000         675.00000         200.00000                       400.00000    29.6296 
        MOBILIZATION AND DEMOBILIZATION FOR SEED      EACH                 1,350.00                                          -950.00 
                                                                 -------------------------------------------------------------- 
SECTION 0001  SUBTOTAL                                                1,685,961.59      1,389,000.00       82.3862       -296,961.59 
 
CONTRACT TOTAL FOR CALCULATED LOW BIDDERS BID ITEMS                   1,685,961.59      1,389,000.00       82.3862       -296,961.59 
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     CALL ORDER   : 710                     CONTRACT ID : M -28378-A                   COUNTIES : ELKHART         KOSCIUSKO 
     LETTING DATE : 04/19/06                                                                      WHITLEY 
                                          CONTRACT TIME : 11/03/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) :       20000BJ 
            ------------------------------------------------------------------------------------------------------------------ 
                                                                                 TOTAL         APPARENT     % OF        % OF 
            RANK  VENDOR             VENDOR NAME                                  BID            RANK       EST       LOW BID 
            ------------------------------------------------------------------------------------------------------------------ 
              1   35-1065659      BROOKS CONSTRUCTION COMPANY INC           $       311,170.20     1        69.7425   100.0000 
              2   35-0997978      PHEND & BROWN, INC.                       $       371,767.50     2        83.3242   119.4740 
              3    -EST-          ENGINEER'S ESTIMATE                       $       446,170.16     3       100.0000   143.3846 
                  35-0918397      RIETH RILEY CONSTRUCTION                                  IRREGULAR 
------------------------------------------------------------------------------------------------------------------------------------ 
           ITEM/                         ESTIMATED          BID PRICE/    ESTIMATED          BID          BID          OVERRUN/ 
LINE    DESCRIPTION        QUANTITY        PRICE            UNITS          AMOUNT           AMOUNT        EST %        UNDERRUN 
------------------------------------------------------------------------------------------------------------------------------------ 
SECTION NO. 0001   WEDGE AND LEVEL 
 
0001 105-07039                6.000       2,000.00000         100.00000                       600.00000     5.0000 
        FIELD OFFICE, B                               MOS                 12,000.00                                       -11,400.00 
0002 105-08520                1.000         100.00000          80.00000                        80.00000    80.0000 
        CELLULAR TELEPHONE/RADIO                      EACH                   100.00                                           -20.00 
0003 105-08521                3.000         125.00000          80.00000                       240.00000    64.0000 
        CELLULAR TELEPHONE/RADIO SERVICE              MOS                    375.00                                          -135.00 
0004 105-08524                1.000           1.00000           1.00000                         1.00000   100.0000 
        CELLULAR TELEPHONE/RADIO, ADDITIONAL MIN      DOL                      1.00                                             0.00 
0005 110-01001                1.000      21,500.00000      15,500.00000                    15,500.00000    72.0930 
        MOBILIZATION AND DEMOBILIZATION               LS                  21,500.00                                        -6,000.00 
0006 303-07449              530.000          38.00000          20.00000                    10,600.00000    52.6316 
        COMPACT AGG, NO. 73                           TON                 20,140.00                                        -9,540.00 
0007 306-08034           11,730.000           3.52000           1.10000                    12,903.00000    31.2500 
        MILLING, ASPHALT, 1 1/2 IN                    SYS                 41,289.60                                       -28,386.60 
0008 306-08041           10,000.000           3.58000           0.50000                     5,000.00000    13.9665 
        MILLING, PCCP                                 SYS                 35,800.00                                       -30,800.00 
0009 306-08043            5,600.000           3.58000           2.70000                    15,120.00000    75.4190 
        MILLING, TRANSITION                           SYS                 20,048.00                                        -4,928.00 
0010 402-07451            2,475.000          68.00000          55.20000                   136,620.00000    81.1765 
        HMA, TYPE B, WEDGE AND LEVEL                  TON                168,300.00                                       -31,680.00 
0011 406-05520               11.000         250.00000         285.00000                     3,135.00000   114.0000 
        ASPHALT FOR TACK COAT                         TON                  2,750.00                                           385.00 
0012 610-07486               50.000          85.00000          65.00000                     3,250.00000    76.4706 
        HMA FOR APPROACHES, TYPE A                    TON                  4,250.00                                        -1,000.00 
0013 801-06203            3,500.000           0.40000           0.65000                     2,275.00000   162.5000 
        TEMPORARY PAVEMENT MARKING, 4 IN.             LFT                  1,400.00                                           875.00 
0014 801-06207            3,500.000           1.07000           0.60000                     2,100.00000    56.0748 
        TEMPORARY PAVEMENT MARKING, REMOVABLE         LFT                  3,745.00                                        -1,645.00 
0015 801-06775                1.000      20,300.00000      17,000.00000                    17,000.00000    83.7438 
        MAINTAINING TRAFFIC                           LS                  20,300.00                                        -3,300.00 
0016 801-92448              100.000          11.00000          20.00000                     2,000.00000   181.8182 
        CONSTRUCTION SIGNS, MOBILE                    DAY                  1,100.00                                           900.00 
0017 808-06711            1,440.000           0.15000           0.18000                       259.20000   120.0000 
        LINE, PAINT, BROKEN, WHITE, 4 IN.             LFT                    216.00                                            43.20 
0018 808-06712            1,800.000           0.15000           0.18000                       324.00000   120.0000 
        LINE, PAINT, BROKEN, YELLOW, 4 IN.            LFT                    270.00                                            54.00 
0019 808-06713           25,000.000           0.30000           0.18000                     4,500.00000    60.0000 
        LINE, PAINT, SOLID, WHITE, 4 IN.              LFT                  7,500.00                                        -3,000.00 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/19/06 
                                                                                                                   PAGE : 710 -2 
                                                         LOW BID ITEM ANALYSIS 
 
     CALL ORDER   : 710                     CONTRACT ID : M -28378-A                   COUNTIES : ELKHART         KOSCIUSKO 
     LETTING DATE : 04/19/06                                                                      WHITLEY 
------------------------------------------------------------------------------------------------------------------------------------ 
           ITEM/                         ESTIMATED          BID PRICE/    ESTIMATED          BID          BID          OVERRUN/ 
LINE    DESCRIPTION        QUANTITY        PRICE            UNITS          AMOUNT           AMOUNT        EST %        UNDERRUN 
------------------------------------------------------------------------------------------------------------------------------------ 
0020 808-06714           12,000.000           0.20000           0.18000                     2,160.00000    90.0000 
        LINE, PAINT, SOLID, YELLOW, 4 IN.             LFT                  2,400.00                                          -240.00 
0021 808-75297               16.000           1.41000          34.00000                       544.00000   2411 
        TRANSVERSE MARKINGS, THERMOPLASTIC, STOP      LFT                     22.56                                           521.44 
0022 808-75996              265.000           8.00000           9.25000                     2,451.25000   115.6250 
        SNOWPLOWABLE RAISED PAVEMENT MARKER, REM      EACH                 2,120.00                                           331.25 
0023 808-75998              265.000          32.00000          30.00000                     7,950.00000    93.7500 
        SNOWPLOWABLE RAISED PAVEMENT MARKER           EACH                 8,480.00                                          -530.00 
0024 402-07452              975.000          73.00000          67.65000                    65,958.75000    92.6712 
        HMA, TYPE C, WEDGE AND LEVEL                  TON                 71,175.00                                        -5,216.25 
0025 805-78795               48.000          15.00000          10.00000                       480.00000    66.6667 
        SAW CUT FOR ROADWAY LOOP AND SEALER           LFT                    720.00                                          -240.00 
0026 805-78470              140.000           1.20000           0.85000                       119.00000    70.8333 
        SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.          LFT                    168.00                                           -49.00 
                                                                 -------------------------------------------------------------- 
SECTION 0001  SUBTOTAL                                                  446,170.16        311,170.20       69.7425       -134,999.96 
 
CONTRACT TOTAL FOR CALCULATED LOW BIDDERS BID ITEMS                     446,170.16        311,170.20       69.7425       -134,999.96 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/19/06 
                                                                                                                   PAGE : 880 -1 
                                                         LOW BID ITEM ANALYSIS 
 
     CALL ORDER   : 880                     CONTRACT ID : T -28514-A                   COUNTIES : VARIOUS 
     LETTING DATE : 04/19/06 
                                          CONTRACT TIME : 06/30/07  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) :       9999062 
            ------------------------------------------------------------------------------------------------------------------ 
                                                                                 TOTAL         APPARENT     % OF        % OF 
            RANK  VENDOR             VENDOR NAME                                  BID            RANK       EST       LOW BID 
            ------------------------------------------------------------------------------------------------------------------ 
              1   35-1983873      M A S MARKERS, INC.                       $       456,503.83     1        80.9243   100.0000 
              2   31-0989223      TRAFFIC SPECIALISTS, INC.                 $       496,841.00     2        88.0749   108.8361 
              3    -EST-          ENGINEER'S ESTIMATE                       $       564,112.00     3       100.0000   123.5722 
------------------------------------------------------------------------------------------------------------------------------------ 
           ITEM/                         ESTIMATED          BID PRICE/    ESTIMATED          BID          BID          OVERRUN/ 
LINE    DESCRIPTION        QUANTITY        PRICE            UNITS          AMOUNT           AMOUNT        EST %        UNDERRUN 
------------------------------------------------------------------------------------------------------------------------------------ 
SECTION NO. 0001   RAISED PAVEMENT MARKINGS, REFURBISHED 
 
0001 105-08520                1.000         100.00000         100.00000                       100.00000   100.0000 
        CELLULAR TELEPHONE/RADIO                      EACH                   100.00                                             0.00 
0002 105-08521               12.000         125.00000          75.00000                       900.00000    60.0000 
        CELLULAR TELEPHONE/RADIO SERVICE              MOS                  1,500.00                                          -600.00 
0003 105-08524                1.000           1.00000           1.00000                         1.00000   100.0000 
        CELLULAR TELEPHONE/RADIO, ADDITIONAL MIN      DOL                      1.00                                             0.00 
0004 109-08444                1.000           1.00000           1.00000                         1.00000   100.0000 
        QUALITY ADJUSTMENTS, FAILED MATERIALS         DOL                      1.00                                             0.00 
0005 110-01001                1.000      37,380.00000       7,000.00000                     7,000.00000    18.7266 
        MOBILIZATION AND DEMOBILIZATION               LS                  37,380.00                                       -30,380.00 
0006 801-06775                1.000      34,000.00000      15,563.53000                    15,563.53000    45.7751 
        MAINTAINING TRAFFIC                           LS                  34,000.00                                       -18,436.47 
0007 808-75994           35,041.000           3.00000           3.00000                   105,123.00000   100.0000 
        PRISMATIC REFLECTOR                           EACH               105,123.00                                             0.00 
0008 808-75996              400.000           6.80000          10.00000                     4,000.00000   147.0588 
        SNOWPLOWABLE RAISED PAVEMENT MARKER, REM      EACH                 2,720.00                                         1,280.00 
0009 808-75998           24,185.000          15.00000          13.38000                   323,595.30000    89.2000 
        SNOWPLOWABLE RAISED PAVEMENT MARKER           EACH               362,775.00                                       -39,179.70 
0010 801-01093                4.000       1,028.00000          30.00000                       120.00000     2.9183 
        TEMPORARY WORKSITE SPEED LIMIT SIGN ASSE      EACH                 4,112.00                                        -3,992.00 
0011 801-09133                2.000       8,200.00000          50.00000                       100.00000     0.6098 
        TEMPORARY CHANGEABLE MESSAGE SIGN             EACH                16,400.00                                       -16,300.00 
                                                                 -------------------------------------------------------------- 
SECTION 0001  SUBTOTAL                                                  564,112.00        456,503.83       80.9243       -107,608.17 
 
CONTRACT TOTAL FOR CALCULATED LOW BIDDERS BID ITEMS                     564,112.00        456,503.83       80.9243       -107,608.17 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/19/06 
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                                                         LOW BID ITEM ANALYSIS 
 
     CALL ORDER   : 910                     CONTRACT ID : T -28542-A                   COUNTIES : JOHNSON         JACKSON 
     LETTING DATE : 04/19/06 
                                          CONTRACT TIME : 11/30/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) :       374100M 
                                                                                                        374100M 
                                                                                                        374100M 
                                                                                                        OTHERS 
            ------------------------------------------------------------------------------------------------------------------ 
                                                                                 TOTAL         APPARENT     % OF        % OF 
            RANK  VENDOR             VENDOR NAME                                  BID            RANK       EST       LOW BID 
            ------------------------------------------------------------------------------------------------------------------ 
              1   35-1416052      LIGHTS & SIGNALS, INC.                    $       321,264.00     1        82.3062   100.0000 
              2   35-1262778      MIDWESTERN ELECTRIC                       $       330,388.00     2        84.6437   102.8400 
              3   35-0821499      DREW, JAMES H. CORPORATION                $       355,186.43     3        90.9970   110.5591 
              4   35-2046222      MORPHEY CONSTRUCTION, INC.                $       367,174.00     4        94.0681   114.2904 
              5   35-0392360      HOOSIER COMPANY, INC.                     $       381,425.48     5        97.7193   118.7265 
              6    -EST-          ENGINEER'S ESTIMATE                       $       390,327.74     6       100.0000   121.4975 
------------------------------------------------------------------------------------------------------------------------------------ 
           ITEM/                         ESTIMATED          BID PRICE/    ESTIMATED          BID          BID          OVERRUN/ 
LINE    DESCRIPTION        QUANTITY        PRICE            UNITS          AMOUNT           AMOUNT        EST %        UNDERRUN 
------------------------------------------------------------------------------------------------------------------------------------ 
SECTION NO. 0001   NEW SIGNAL INSTALLATION 
 
0001 105-06845                1.000       7,400.00000       3,200.00000                     3,200.00000    43.2432 
        CONSTRUCTION ENGINEERING                      LS                   7,400.00                                        -4,200.00 
0002 105-07038                7.000       1,600.00000       1,100.00000                     7,700.00000    68.7500 
        FIELD OFFICE, A                               MOS                 11,200.00                                        -3,500.00 
0003 105-08520                2.000         145.00000          25.00000                        50.00000    17.2414 
        CELLULAR TELEPHONE/RADIO                      EACH                   290.00                                          -240.00 
0004 105-08521               14.000         160.00000         125.00000                     1,750.00000    78.1250 
        CELLULAR TELEPHONE/RADIO SERVICE              MOS                  2,240.00                                          -490.00 
0005 105-08524                1.000           1.00000           1.00000                         1.00000   100.0000 
        CELLULAR TELEPHONE/RADIO, ADDITIONAL MIN      DOL                      1.00                                             0.00 
0006 109-08443                1.000           1.00000           1.00000                         1.00000   100.0000 
        QUALITY ADJUST, TEMP TRAF CONT DEV            DOL                      1.00                                             0.00 
0007 109-08444                1.000           1.00000           1.00000                         1.00000   100.0000 
        QUALITY ADJUSTMENTS, FAILED MATERIALS         DOL                      1.00                                             0.00 
0008 110-01001                1.000      23,019.00000      15,000.00000                    15,000.00000    65.1636 
        MOBILIZATION AND DEMOBILIZATION               LS                  23,019.00                                        -8,019.00 
0009 202-78515                1.000       2,400.00000      10,000.00000                    10,000.00000   416.6667 
        TRAFFIC SIGNAL EQUIPMENT, REMOVE              LS                   2,400.00                                         7,600.00 
0010 801-06640               60.000         130.00000         125.00000                     7,500.00000    96.1538 
        CONSTRUCTION SIGN, A                          EACH                 7,800.00                                          -300.00 
0011 801-06775                1.000      26,577.00000      10,000.00000                    10,000.00000    37.6265 
        MAINTAINING TRAFFIC                           LS                  26,577.00                                       -16,577.00 
0012 802-76025              123.000          18.47000          11.00000                     1,353.00000    59.5560 
        SIGN, SHEET, ENCAPSULATED LENS WITH LEGE      SFT                  2,271.81                                          -918.81 
0013 802-76045               18.000          26.77000          14.00000                       252.00000    52.2973 
        SIGN,SHEET,ENCAPSULATED LENS WITH LEGEND      SFT                    481.86                                          -229.86 
0014 805-01815               13.000       2,071.87000       1,300.00000                    16,900.00000    62.7452 
        SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 FT      EACH                26,934.31                                       -10,034.31 
0015 805-01842               26.000         737.76209         600.00000                    15,600.00000    81.3270 
        HANDHOLE, SIGNAL                              EACH                19,181.81                                        -3,581.81 
0016 805-01879                4.000         520.28579         500.00000                     2,000.00000    96.1012 
        SIGNAL SERVICE, INSTALL                       EACH                 2,081.14                                           -81.14 
0017 805-06592            4,500.000          13.82570          11.00000                    49,500.00000    79.5620 
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                                                         LOW BID ITEM ANALYSIS 
 
     CALL ORDER   : 910                     CONTRACT ID : T -28542-A                   COUNTIES : JOHNSON         JACKSON 
     LETTING DATE : 04/19/06 
------------------------------------------------------------------------------------------------------------------------------------ 
           ITEM/                         ESTIMATED          BID PRICE/    ESTIMATED          BID          BID          OVERRUN/ 
LINE    DESCRIPTION        QUANTITY        PRICE            UNITS          AMOUNT           AMOUNT        EST %        UNDERRUN 
------------------------------------------------------------------------------------------------------------------------------------ 
        CONDUIT, STEEL, GALVANIZED, 2 IN.             LFT                 62,215.65                                       -12,715.65 
0018 805-06834                3.000       9,258.95000       9,000.00000                    27,000.00000    97.2032 
        CONTROLLER AND CABINET, MENU DRIVEN, 8        EACH                27,776.85                                          -776.85 
0019 805-08466                2.000       1,200.00000         175.00000                       350.00000    14.5833 
        RADIO ANTENNA, 9db, YAGI                      EACH                 2,400.00                                        -2,050.00 
0020 805-08493                1.000       5,000.00000         575.00000                       575.00000    11.5000 
        RADIO SYSTEM TESTING INTERCONNECT             LS                   5,000.00                                        -4,425.00 
0021 805-08494                2.000       2,400.00000       4,100.00000                     8,200.00000   170.8333 
        RADIO SPREAD SPECTRUM                         EACH                 4,800.00                                         3,400.00 
0022 805-78106                1.000      15,560.08353      14,000.00000                    14,000.00000    89.9738 
        CONTROLLER AND CABINET, MASTER, MENU DRI      EACH                15,560.08                                        -1,560.08 
0023 805-78205               29.000         596.54162         625.00000                    18,125.00000   104.7705 
        TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED,      EACH                17,299.71                                           825.29 
0024 805-78215                2.000         642.67811         650.00000                     1,300.00000   101.1390 
        TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED       EACH                 1,285.36                                            14.64 
0025 805-78230                1.000         897.60000       1,041.00000                     1,041.00000   115.9759 
        TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED,      EACH                   897.60                                           143.40 
0026 805-78415               15.000       1,500.00000       1,400.00000                    21,000.00000    93.3333 
        SPAN, CATENARY, AND TETHER                    EACH                22,500.00                                        -1,500.00 
0027 805-78420               15.000         264.37282         180.00000                     2,700.00000    68.0857 
        DISCONNECT HANGER                             EACH                 3,965.59                                        -1,265.59 
0028 805-78467              200.000           1.84625           1.55000                       310.00000    83.9540 
        SIGNAL CABLE, 3C 8GA.                         LFT                    369.25                                           -59.25 
0029 805-78470           11,800.000           0.32000           0.30000                     3,540.00000    93.7500 
        SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.          LFT                  3,776.00                                          -236.00 
0030 805-78485              800.000           1.16044           1.20000                       960.00000   103.4093 
        SIGNAL CABLE, 5C 14GA.                        LFT                    928.35                                            31.65 
0031 805-78490            3,400.000           1.43692           1.25000                     4,250.00000    86.9916 
        SIGNAL CABLE, 7C 14GA.                        LFT                  4,885.53                                          -635.53 
0032 805-78510            9,800.000           1.12000           0.80000                     7,840.00000    71.4286 
        SIGNAL CABLE, 2C 16GA., SHIELDED              LFT                 10,976.00                                        -3,136.00 
0033 805-78785               38.000         645.21000         475.00000                    18,050.00000    73.6194 
        SIGNAL DETECTOR HOUSING                       EACH                24,517.98                                        -6,467.98 
0034 805-78795            3,900.000           7.60626           8.00000                    31,200.00000   105.1765 
        SAW CUT FOR ROADWAY LOOP AND SEALER           LFT                 29,664.41                                         1,535.59 
0035 805-78925                4.000         840.97895         540.00000                     2,160.00000    64.2108 
        CONTROLLER CABINET FOUNDATION, P1             EACH                 3,363.92                                        -1,203.92 
0036 805-92504               22.000         255.50643         400.00000                     8,800.00000   156.5519 
        LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL      EACH                 5,621.14                                         3,178.86 
0037 808-75297              500.000           5.35143           5.00000                     2,500.00000    93.4328 
        TRANSVERSE MARKINGS, THERMOPLASTIC, STOP      LFT                  2,675.72                                          -175.72 
0038 808-75300              250.000           1.05255           2.50000                       625.00000   237.5162 
        TRANSVERSE MARKINGS, THERMOPLASTIC, CROS      LFT                    263.14                                           361.86 
0039 808-75320               28.000          57.24661          80.00000                     2,240.00000   139.7458 
        PAVEMENT MESSAGE MRKNG,THERMO.,LANE INDI      EACH                 1,602.91                                           637.09 
0040 808-75325               14.000          93.04397          85.00000                     1,190.00000    91.3543 
        PAVEMENT MESSAGE MRKNG,THERMO.,WORD ONLY      EACH                 1,302.62                                          -112.62 
0041 805-79020                1.000       4,800.00000       2,500.00000                     2,500.00000    52.0833 
        TRAFFIC SIGNAL INSTALLATION                   LS                   4,800.00                                        -2,300.00 
                                                                 -------------------------------------------------------------- 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/19/06 
                                                                                                                   PAGE : 910 -3 
                                                         LOW BID ITEM ANALYSIS 
 
     CALL ORDER   : 910                     CONTRACT ID : T -28542-A                   COUNTIES : JOHNSON         JACKSON 
     LETTING DATE : 04/19/06 
------------------------------------------------------------------------------------------------------------------------------------ 
           ITEM/                         ESTIMATED          BID PRICE/    ESTIMATED          BID          BID          OVERRUN/ 
LINE    DESCRIPTION        QUANTITY        PRICE            UNITS          AMOUNT           AMOUNT        EST %        UNDERRUN 
------------------------------------------------------------------------------------------------------------------------------------ 
SECTION 0001  SUBTOTAL                                                  390,327.74        321,264.00       82.3062        -69,063.74 
 
CONTRACT TOTAL FOR CALCULATED LOW BIDDERS BID ITEMS                     390,327.74        321,264.00       82.3062        -69,063.74 
 



  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0003 201-06587                1.000  ACRE |    4208.00000        4208.00|    5200.00000        5200.00|    3100.00000        
3100.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0004 202-02240              237.000  SYS  |      10.00000        2370.00|      10.00000        2370.00|       4.00000        
948.00 
  PAVEMENT REMOVAL                        |                             |                             | 
0005 202-02278               52.000  LFT  |      26.31000        1368.12|      11.00000         572.00|       5.00000        
260.00 
  CURB, CONCRETE, REMOVE                  |                             |                             | 
0006 202-03000                       LUMP |    5103.00000        5103.00|    7500.00000        7500.00|    4600.00000        
4600.00 
  HOUSES AND BUILDINGS, REMOVE            |                             |                             | 
0007 202-03135             2638.000  SFT  |       1.60000        4220.80|      14.00000       36932.00|       4.00000       
10552.00 
  REGULATED ASBESTOS CONTAINING MATERIALS |                             |                             | 
  REMOVE                                  |                             |                             | 
0008 202-03875                3.000  EACH |    1683.33000        5049.99|    1800.00000        5400.00|    2100.00000        
6300.00 
  CONCRETE STEPS, REMOVE                  |                             |                             | 
0009 202-52710               51.000  SYS  |      31.57000        1610.07|      20.00000        1020.00|       4.00000        
204.00 
  SIDEWALK, CONCRETE, REMOVE              |                             |                             | 
0010 202-91010                6.000  EACH |     420.83000        2524.98|     300.00000        1800.00|     480.00000        
2880.00 
  TREE, 24 IN., REMOVE                    |                             |                             | 
0011 202-96022                2.000  EACH |    1262.50000        2525.00|    1800.00000        3600.00|     335.00000        
670.00 
  CONCRETE FOUNDATION, REMOVE             |                             |                             | 
0012 203-02000              522.000  CYS  |      37.22000       19428.84|      17.75000        9265.50|      26.00000       
13572.00 
  EXCAVATION, COMMON                      |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               
DATE : 11/29/06 
                                                                                                                   
PAGE : 250 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,399,287.54                                                   ROUTE : 
     CALL ORDER   : 250                     CONTRACT ID : R -28400-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 04/19/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
======================================================================================================================
============== 
                                          |(   1  ) 35-0225940          |(   2   ) 35-1561256         |(   3  ) 35-
0888309 
                                          |H.G. CHRISTMAN CONSTRUCTION  |KASER-SPRAKER CONSTRUCTION   |CASTEEL 
CONSTRUCTION CORP 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          
AMOUNT 
------------------------------------------+----------------------------+----------------------------+-----------------
----------- 
0013 210-05758                       LUMP |  977021.00000      977021.00|  979305.65000      979305.65| 1111800.00000     
1111800.00 
  BUILDING , STUDEBAKER ARCHIVES          |                             |                             | 
0014 210-06544                4.000  EACH |     652.25000        2609.00|     125.00000         500.00|    970.00000        
3880.00 
  WINDOWS , WELL GRATE, REMOVE            |                             |                             | 
0015 211-02050              266.000  CYS  |      15.78000        4197.48|      14.00000        3724.00|      20.00000        
5320.00 
  B BORROW                                |                             |                             | 
0016 213-08058              244.100  CYS  |      64.18000       15666.34|      63.00000       15378.30|      57.00000       
13913.70 
  FLOWABLE BACKFILL                       |                             |                             | 
0017 301-07448              313.530  TON  |      29.46000        9236.59|      35.00000       10973.55|      32.00000       
10032.96 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0018 304-07489               10.400  TON  |     155.48000        1616.99|     160.00000        1664.00|     139.00000        
1445.60 
  HMA PATCHING, TYPE A                    |                             |                             | 
0019 402-07432               75.370  TON  |      91.54000        6899.37|     120.00000        9044.40|      96.00000        
7235.52 
  HMA SURFACE, TYPE A                     |                             |                             | 
0020 402-07440              150.740  TON  |      61.02000        9198.15|      90.00000       13566.60|      64.00000        
9647.36 
  HMA BASE, TYPE A                        |                             |                             | 
0021 604-07897               20.800  SYS  |     184.86000        3845.09|      65.00000        1352.00|      30.00000        
624.00 



  CURB RAMP, CONCRETE, C                  |                             |                             | 
0022 604-91531               90.900  SYS  |      48.60000        4417.74|      50.00000        4545.00|      37.00000        
3363.30 
  SIDEWALK, CONCRETE, 4 IN.               |                             |                             | 
0023 605-06120              337.000  LFT  |      49.55000       16698.35|      22.00000        7414.00|      27.00000        
9099.00 
  CURB, CONCRETE                          |                             |                             | 
0024 610-08446              149.600  SYS  |      55.87000        8358.15|      50.00000        7480.00|      35.00000        
5236.00 
  PCCP FOR APPROACHES, 6 IN.              |                             |                             | 
0025 621-06559             1533.000 SYS  |       0.47000         720.51|       1.00000        1533.00|       1.00000        
1533.00 
  MULCHED SEEDING, R                      |                             |                             | 
0026 621-98038               11.000  CYS  |      44.18000         485.98|      50.00000         550.00|      50.00000        
550.00 
  MULCH, HARDWOOD SHREDDED BARK           |                             |                             | 
0027 622-05626               11.000  EACH |     247.27000        2719.97|     225.00000        2475.00|     227.00000        
2497.00 
  PLANT, CONIFEROUS EVERGREEN, CONE,      |                             |                             | 
  BROAD UPRIGHT, OVER 72 TO 96 IN.        |                             |                             | 
0028 622-05640               41.000  EACH |      47.34000        1940.94|      30.00000        1230.00|      27.00000        
1107.00 
  PLANT, DECIDUOUS SHRUB, OVER 24 TO 36   |                             |                             | 
  IN.                                     |                             |                             | 
0029 622-05650                9.000  EACH |     268.33000        2414.97|     275.00000        2475.00|     294.00000        
2646.00 
  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                             |                             | 
  OVER 2 TO 2.5 IN.                       |                             |                             | 
0030 711-90932              134.000  LFT  |       3.00000        402.00|       3.00000         402.00|       3.00000        
402.00 
  EDGING, STEEL , 5 IN.                   |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               
DATE : 11/29/06 
                                                                                                                   
PAGE : 250 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,399,287.54                                                   ROUTE : 
     CALL ORDER   : 250                     CONTRACT ID : R -28400-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 04/19/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
======================================================================================================================
============== 
                                          |(   1  ) 35-0225940          |(   2   ) 35-1561256         |(   3  ) 35-
0888309 
                                          |H.G. CHRISTMAN CONSTRUCTION  |KASER-SPRAKER CONSTRUCTION   |CASTEEL 
CONSTRUCTION CORP 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          
AMOUNT 
------------------------------------------+----------------------------+----------------------------+-----------------
----------- 
0031 712-04686                       LUMP |    3472.00000        3472.00|     900.00000         900.00|    4200.00000        
4200.00 
  FIRE PROTECTION SIAMESE CONNECTION      |                             |                             | 
0032 715-05062                       LUMP |    4555.00000        4555.00|    4600.00000        4600.00|    3000.00000        
3000.00 
  WATER SERVICE LINE , DOMESTIC, COPPER,  |                             |                             | 
  1 IN.                                   |                             |                             | 
0033 715-05149              189.000  LFT  |      32.98000        6233.22|      34.00000        6426.00|      29.00000        
5481.00 
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                             |                             | 
0034 715-91361               32.000  LFT  |      49.97000        1599.04|      50.00000        1600.00|      28.00000        
896.00 
  PIPE, PVC, 6 IN.                        |                             |                             | 
0035 715-98265                1.000  LFT  |    7785.00000        7785.00|    7500.00000        7500.00|    8200.00000        
8200.00 
  WATER MAIN, DUCTILE IRON, 4 IN.         |                             |                             | 
0036 720-45205                3.000  EACH |    1578.00000        4734.00|    1600.00000        4800.00|    3900.00000       
11700.00 
  CATCH BASIN, A2                         |                             |                             | 
0037 720-90984                1.000  EACH |   39453.00000       39453.00|   40000.00000       40000.00|   31200.00000       
31200.00 
  MANHOLE, C2                             |                             |                             | 
0038 801-06775                       LUMP |    3934.00000        3934.00|    3200.00000        3200.00|    3300.00000        
3300.00 
  MAINTAINING TRAFFIC                     |                             |                             | 



0039 802-03896                3.000  EACH |     333.67000        1001.01|     425.00000        1275.00|     420.00000        
1260.00 
  BOLLARD , STEEL PIPE                    |                             |                             | 
0040 805-08459                       LUMP |   73430.00000       73430.00|   70000.00000       70000.00|   77400.00000       
77400.00 
  SHELVING , HIGH DENSITY                 |                             |                             | 
0041 805-95889              765.000  LFT  |       0.58000         443.70|       0.60000         459.00|       1.00000        
765.00 
  WIRE, NO. 10 COPPER, 1C                 |                             |                             | 
0042 807-03972              255.000  LFT  |       3.21000         818.55|       3.20000         816.00|       4.00000        
1020.00 
  CONDUIT, PVC, 1 IN., SCHEDULE 40, FOR   |                             |                             | 
  ELECTRIC                                |                             |                             | 
0043 807-04654                4.000  EACH |    4134.75000       16539.00|    4500.00000       18000.00|    5300.00000       
21200.00 
  LIGHT POLE AND BASE                     |                             |                             | 
0044 808-06713              101.000  LFT  |       0.28000          28.28|       2.00000         202.00|       1.00000        
101.00 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0045 808-06714              400.000  LFT  |       0.29000         116.00|       2.00000         800.00|       1.00000        
400.00 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0046 808-97222                2.000  EACH |      52.50000         105.00|     100.00000         200.00|     340.00000        
680.00 
  PAVEMENT MESSAGE MARKINGS, PAINT,       |                             |                             | 
  HANDICAP SYMBOL                         |                             |                             | 
0047 621-01004                1.000  EACH |     368.00000         368.00|     400.00000         400.00|     440.00000        
440.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
     SECTION TOTALS                       |           $     1,298,305.22|           $     1,371,450.00|           $     
1,411,441.44 
------------------------------------------+----------------------------+----------------------------+-----------------
----------- 
     CONTRACT TOTALS                      |           $     1,298,305.22|           $     1,371,450.00|           $     
1,411,441.44 
======================================================================================================================
============== 
 




